
DATE 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    1
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER

                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109001

              STATE PROJECT(S):  5571-01-61                            LOCATION  53/ROCK         COUNTY
                                 5670-01-72                                      ORFORDVILLE - EVANSVILLE (STH 11 - EVANSVILLE
                                                                                 STH 213, STH 59
                                                                                 ROCK COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  ROCK ROAD COMPANIES, INC.
  BIDDER NO  2:  PAYNE & DOLAN, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15000.000    15000.00     15000.000     15000.00        0.000        0.00
        10+009.50
 20411  REMOVING GUARDRAIL             M         92.000        6.000      552.00         5.000       460.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU M2       518.000       10.090     5226.62         9.200      4765.60        0.000        0.00
 20420  REMOVING ASPHALTIC SURFACE, MI M2      5635.000        2.350    13242.25         2.400     13524.00        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        M3       940.000        7.860     7388.40         8.000      7520.00        0.000        0.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3800.000     3800.00      5000.000      5000.00        0.000        0.00
        B-53-196
 20811  SELECTED BORROW EXCAVATION     M3      1584.000       10.480    16600.32        12.000     19008.00        0.000        0.00
 21001  STRUCTURE BACKFILL             M3       220.000       15.000     3300.00        10.000      2200.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      3000.000      3000.00        0.000        0.00
        , PROJECT 5571-01-61
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1000.000      1000.00        0.000        0.00
        PROJECT 5670-01-72
 30404  CRUSHED AGGREGATE BASE COURSE  MG     10090.000        6.650    67098.50         6.650     67098.50        0.000        0.00
 30409  SHAPING SHOULDERS              M      32553.000        0.280     9114.84         0.300      9765.90        0.000        0.00
 30426  BREAKER RUN STONE              MG       695.000        6.650     4621.75         6.650      4621.75        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L      32611.000        0.230     7500.53         0.300      9783.30        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         MG     35387.000        0.440    15570.28         0.550     19462.85        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2124.000      171.000   363204.00       175.000    371700.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG     35387.000       15.510   548852.37        17.450    617503.15        0.000        0.00
 41512  CONCRETE PAVEMENT, 300 MM      M2        32.000       75.000     2400.00        30.000       960.00        0.000        0.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       122.000      128.000    15616.00       104.000     12688.00        0.000        0.00
 50201  CONCRETE MASONRY, BRIDGES      M3       215.000      340.000    73100.00       300.000     64500.00        0.000        0.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       293.000        3.000      879.00         3.500      1025.50        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5610.000        1.000     5610.00         1.100      6171.00        0.000        0.00
 50511  COATED HIGH STR BAR STL REINF, KG     14960.000        1.050    15708.00         1.300     19448.00        0.000        0.00
 51030  CIP CONC PILING, DELIV & DRIVE M        336.000       45.000    15120.00        55.000     18480.00        0.000        0.00
 51031  CIP CONC PILING, DELIV & DRIVE M        252.000       51.000    12852.00        80.000     20160.00        0.000        0.00
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000    10000.000    10000.00     11500.000     11500.00        0.000        0.00
        B-53-196



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    2
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109001

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        20.000       25.000      500.00        30.000       600.00        0.000        0.00
 60602  HEAVY RIPRAP                   M3        90.000       38.000     3420.00        40.000      3600.00        0.000        0.00
 61201  PIPE UNDERDRAIN, 150 MM        M         38.000       12.000      456.00        10.000       380.00        0.000        0.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         10.000       20.000      200.00         7.000        70.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         38.100      100.000     3810.00       110.000      4191.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M         22.860       35.700      816.10        12.500       285.75        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      2000.000      8000.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000     3500.000     3500.00     16500.000     16500.00        0.000        0.00
 62505  SALVAGED TOPSOIL               M2      3800.000        1.200     4560.00         2.250      8550.00        0.000        0.00
 62702  MULCHING                       M2      3800.000        0.130      494.00         0.500      1900.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH      20.000        6.000      120.00        10.000       200.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH      20.000        6.000      120.00        10.000       200.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          M        530.000        3.150     1669.50         4.000      2120.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          M        530.000        3.400     1802.00         4.000      2120.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         M        100.000        0.150       15.00         0.500        50.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       200.000       400.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      250.000      500.00       225.000       450.00        0.000        0.00
 62824  EROSION MAT, DELIVERED, CLASS  M2       400.000        1.000      400.00         1.000       400.00        0.000        0.00
 62825  EROSION MAT, INSTALLED, CLASS  M2       400.000        1.000      400.00         1.000       400.00        0.000        0.00
 62905  FERTILIZER, TYPE B             KG       150.000        0.780      117.00         1.000       150.00        0.000        0.00
 63008  SEEDING, MIXTURE NO. 10        KG        43.000       15.000      645.00        15.000       645.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     3500.000     3500.00      2500.000      2500.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000    11000.000    11000.00     10000.000     10000.00        0.000        0.00
        , PROJECT 5571-01-61
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2600.000     2600.00      1850.000      1850.00        0.000        0.00
        5670-01-72
 64503  GEOTEXTILE FABRIC, TYPE DF     M2        78.000        4.000      312.00         6.000       468.00        0.000        0.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       190.000        4.000      760.00         3.500       665.00        0.000        0.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M      54346.000        0.620    33694.52         0.590     32064.14        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 200  M        143.000        1.500      214.50         1.500       214.50        0.000        0.00
 64636  LOCATING NO-PASSING ZONES      KM        16.750       50.000      837.50        50.000       837.50        0.000        0.00
 64714  PVMT MRKNG, STOP LINE, 600 MM, M         13.000       22.000      286.00        22.000       286.00        0.000        0.00
 65011  CONSTRUCTION STAKING, SUBGRADE M        230.000        4.000      920.00         3.700       851.00        0.000        0.00
        5670-01-72
 65021  CONST STAKING, CABC, PROJECT   M        230.000        4.000      920.00         3.700       851.00        0.000        0.00
        5670-01-72
 90012  MISC                           40M      412.000      169.100    69669.20       180.550     74386.60        0.000        0.00
        90012A PULVERIZE AND RELAY ASP
        PAVEMENT AND BASE COURSE



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    3
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109001

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90012  MISC                           40M      412.000        6.000     2472.00         3.880      1598.56        0.000        0.00
        90012B PROOF ROLLING
 90656  TURBIDITY BARRIERS             M2        40.000       26.310     1052.40        60.000      2400.00        0.000        0.00
 90780  CONSTRUCTION STAKING, STRUCTUR EACH       1.000     1500.000     1500.00      1000.000      1000.00        0.000        0.00
        B-53-196

                                     PROPOSAL TOTAL.......            1397539.58                 1507529.60                     0.00



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    4
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109002

              STATE PROJECT(S):  5578-03-71                            LOCATION  25/IOWA         COUNTY
                                                                                 CTH C, STH 130 - USH 14 ROAD
                                                                                 CTH C
                                                                                 IOWA COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  PAYNE & DOLAN, INC.
  BIDDER NO  2:  IVERSON CONSTRUCTION, A DIV. OF MATHY
  BIDDER NO  3:  SCOTT CONSTRUCTION, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20401  REMOVING PAVEMENT              M2       420.000        2.500     1050.00        15.000      6300.00        6.000     2520.00
 20402  REMOVING ASPHALTIC SURFACE     M2       885.000        2.500     2212.50         5.000      4425.00        2.500     2212.50
 20411  REMOVING GUARDRAIL             M         30.000        5.000      150.00         5.000       150.00        5.000      150.00
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      2000.000      2000.00     2500.000     2500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      4800.000        7.410    35568.00         8.720     41856.00        8.720    41856.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       1200.000        0.260      312.00         0.450       540.00        0.320      384.00
 40301  QMP, ASPHALTIC MIXTURE         MG      2430.000        0.550     1336.50         0.450      1093.50        1.000     2430.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       145.000      174.000    25230.00       173.000     25085.00      192.900    27970.50
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      2430.000       17.620    42816.60        19.350     47020.50       20.100    48843.00
 52005  CULVERT PIPE, CLASS III, 600 M M         32.000      140.280     4488.96        79.000      2528.00       90.000     2880.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      286.200      572.40       130.000       260.00      150.000      300.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.400       95.000     3838.00        95.000      3838.00       95.000     3838.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2200.000     8800.00      2200.000      8800.00     2200.000     8800.00
 61910  MOBILIZATION                   LS         1.000     1400.000     1400.00      3500.000      3500.00    12855.000    12855.00
 62811  EROSION BALES, DELIVERED       EACH      10.000       10.000      100.00         5.000        50.00       10.000      100.00
 62812  EROSION BALES, INSTALLED       EACH      10.000       10.000      100.00         5.000        50.00       10.000      100.00
 62815  SILT FENCE, DELIVERED          M        240.000        4.000      960.00         3.300       792.00        4.000      960.00
 62816  SILT FENCE, INSTALLED          M        240.000        4.000      960.00         3.300       792.00        4.000      960.00
 62817  SILT FENCE MAINTENANCE         M        480.000        1.000      480.00         0.010         4.80        1.000      480.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00         1.000         1.00      200.000      200.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      225.000      225.00         1.000         1.00      225.000      225.00
 62905  FERTILIZER, TYPE B             KG        80.000        0.900       72.00         1.500       120.00        0.900       72.00
 63003  SEEDING, TEMPORARY             KG        20.000        6.000      120.00         4.000        80.00        6.000      120.00
 63008  SEEDING, MIXTURE NO. 10        KG        25.000       12.500      312.50         6.000       150.00       12.500      312.50
 63301  DELINEATOR POSTS               EACH       8.000       16.000      128.00        15.000       120.00       18.000      144.00
 63305  DELINEATORS                    EACH       8.000        2.000       16.00         5.000        40.00        5.000       40.00
 63822  MOVING SIGNS, TYPE II          EACH       1.000      100.000      100.00        20.000        20.00      100.000      100.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      1500.000      1500.00     1000.000     1000.00
 64301  TRAFFIC CONTROL                LS         1.000     1875.000     1875.00      1875.000      1875.00     3500.000     3500.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3216.000        1.290     4148.64         1.290      4148.64        1.410     4534.56



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    5
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109002

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 66501  SAWING EXISTING PAVEMENT       M         25.000       12.000      300.00         9.000       225.00       13.500      337.50
 66502  SAWING CONCRETE PAVEMENT, FULL M         18.000       18.000      324.00         9.000       162.00       22.250      400.50
 90003  MISC                           M3        90.000       10.000      900.00        13.950      1255.50       13.950     1255.50
        90003A BREAKER RUN, SPECIAL
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      500.000     2000.00       400.000      1600.00      400.000     1600.00
 90338  GRADING, SHAPING & FINISHING   LS         1.000     3500.000     3500.00      2800.000      2800.00     4500.000     4500.00
        CTH CC
 90365  QMP, BASE COURSES              MG      4800.000        0.170      816.00         0.300      1440.00        0.300     1440.00
 90405  RUBBLIZING EXISTING PCC        M2      6204.000        1.830    11353.32         1.840     11415.36        1.680    10422.72

                                     PROPOSAL TOTAL.......             159765.42                  176038.30                190343.28



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    6
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109003

              STATE PROJECT(S):  2323-03-60                            LOCATION  67/WAUKESHA     COUNTY
                                                                                 MAIN STREET (USH 41/45 TO BOUNDARY RD.) STH 7
                                                                                 STH 74
                                                                                 WAUKESHA COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20401  REMOVING PAVEMENT              S.Y.      85.000       15.000     1275.00        20.000      1700.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.    1021.000        6.000     6126.00        10.000     10210.00        0.000        0.00
 20411  REMOVING GUARDRAIL             L.F.     410.000        1.790      733.90         1.790       733.90        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      7000.000      7000.00        0.000        0.00
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.    1444.000       45.500    65702.00        85.000    122740.00        0.000        0.00
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.      60.000       33.000     1980.00        60.000      3600.00        0.000        0.00
 41653  PAVEMENT TIES                  EACH     548.000        6.000     3288.00         8.000      4384.00        0.000        0.00
 41654  DOWEL BARS                     EACH     651.000       11.500     7486.50        10.000      6510.00        0.000        0.00
 41670  CONTINUOUS DIAMOND GRINDING    S.Y.   76969.000        4.490   345590.81         4.950    380996.55        0.000        0.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    21000.000    21000.00     21000.000     21000.00        0.000        0.00
        B-67-203
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    2203.000        2.250     4956.75         2.250      4956.75        0.000        0.00
 50511  COATED HIGH STR BAR STL REINF, LB.     4560.000        1.250     5700.00         1.250      5700.00        0.000        0.00
 50902  PREPARATION, APPROACHES        S.Y.     320.000       15.000     4800.00        15.000      4800.00        0.000        0.00
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     220.000       32.000     7040.00        32.000      7040.00        0.000        0.00
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     220.000       26.000     5720.00        26.000      5720.00        0.000        0.00
 50905  CLEANING, DECKS                S.Y.    2203.000        8.000    17624.00         8.000     17624.00        0.000        0.00
 50906  CLEANING, APPROACHES           S.Y.    1305.000        6.000     7830.00         6.000      7830.00        0.000        0.00
 50910  JOINT REPAIR                   S.Y.     140.000      265.000    37100.00       265.000     37100.00        0.000        0.00
 50912  CURB REPAIR                    L.F.      50.000       20.000     1000.00        20.000      1000.00        0.000        0.00
 50915  CONCRETE SURFACE REPAIR        S.F.     470.000       20.000     9400.00        20.000      9400.00        0.000        0.00
 50920  FULL DEPTH DECK REPAIR         S.Y.      20.000      150.000     3000.00       150.000      3000.00        0.000        0.00
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     196.000      275.000    53900.00       275.000     53900.00        0.000        0.00
 50926  CONCRETE MASONRY, OVERLAY, APP C.Y.      75.000      200.000    15000.00       200.000     15000.00        0.000        0.00
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    1016.000       13.250    13462.00        16.660     16926.56        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.       5.000       30.000      150.00        50.000       250.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1090.000        7.000     7630.00         7.000      7630.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2100.000        3.000     6300.00         3.000      6300.00        0.000        0.00
 61128  RECONSTRUCTING MANHOLES        EACH      16.000      625.000    10000.00      1000.000     16000.00        0.000        0.00
 61129  RECONSTRUCTING INLETS          EACH      44.000      575.000    25300.00      1000.000     44000.00        0.000        0.00
 61171  INLET COVERS, TYPE WM          EACH      60.000      375.000    22500.00       550.000     33000.00        0.000        0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109003

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 61183  ADJUSTING INLET COVERS         EACH       1.000      400.000      400.00      1000.000      1000.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.      99.000       26.960     2669.04        26.960      2669.04        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     225.000       10.190     2292.75        10.190      2292.75        0.000        0.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      600.000      600.00       600.000       600.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     2100.000     4200.00      2100.000      4200.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    87700.000    87700.00     70700.000     70700.00        0.000        0.00
 62001  CONCRETE CORRUGATED MEDIAN     S.F.      89.000        7.000      623.00         6.000       534.00        0.000        0.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       60.000      240.00        75.000       300.00        0.000        0.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        20.000       240.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     126.000       40.000     5040.00        40.000      5040.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   12751.000        0.300     3825.30         0.300      3825.30        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1016.000        0.500      508.00         0.500       508.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1894.000        0.100      189.40         0.100       189.40        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     869.000        0.150      130.35         0.150       130.35        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1000.000        0.400      400.00         0.400       400.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   40556.000        0.630    25550.28         0.800     32444.80        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    4270.000        1.400     5978.00         0.900      3843.00        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.   16530.000        0.350     5785.50         0.350      5785.50        0.000        0.00
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.      75.000        4.000      300.00         8.000       600.00        0.000        0.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   52565.000        0.800    42052.00         0.800     42052.00        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    3938.000        1.610     6340.18         2.000      7876.00        0.000        0.00
 90005  MISC                           EACH      60.000       49.500     2970.00        49.500      2970.00        0.000        0.00
        90005A INLET PROTECTION, TYPE
 90008  MISC                           DAY       14.000      100.000     1400.00       100.000      1400.00        0.000        0.00
        90008A PORTABLE CHANGEABLE MES
 90030  MISC                           L.F.     100.000       25.000     2500.00        20.000      2000.00        0.000        0.00
        90030A CONCRETE CURB & GUTTER,
        INTEGRAL
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       4.000       50.000      200.00        50.000       200.00        0.000        0.00

                                     PROPOSAL TOTAL.......             915228.76                 1048351.90                     0.00
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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              STATE PROJECT(S):  1100-10-70                            LOCATION  40/MILWAUKEE    COUNTY
                                 1100-10-72                                      ZOO FREEWAY
                                 1100-11-90                                      USH 45 & I 894
                                 1100-11-92                                      MILWAUKEE COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION

  BIDDER NO  1:  PAYNE & DOLAN, INC.
  BIDDER NO  2:  THE ZIGNEGO COMPANIES
  BIDDER NO  3:  ***** IRREGULAR BIDDER *****
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.     514.000       10.000     5140.00        10.000      5140.00        0.000        0.00
 20105  GRUBBING                       I.D.      74.000       10.000      740.00        10.000       740.00        0.000        0.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00        0.000        0.00
        36+00.00
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    35000.000    35000.00     35000.000     35000.00        0.000        0.00
        11+21
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00        0.000        0.00
        129+83.36
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    60000.000    60000.00     60000.000     60000.00        0.000        0.00
        51+54
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00        0.000        0.00
        123+37
 20356  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00        0.000        0.00
        223+58.00
 20357  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00     50000.000     50000.00        0.000        0.00
        180+60
 20358  REMOVING OLD BRIDGE, STATION   LS         1.000    85000.000    85000.00     85000.000     85000.00        0.000        0.00
        211+06
 20359  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        129+83.36
 20360  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        51+26
 20401  REMOVING PAVEMENT              S.Y.    9004.000        4.500    40518.00         6.500     58526.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.   10822.000        3.000    32466.00         5.000     54110.00        0.000        0.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     434.000        5.000     2170.00        12.000      5208.00        0.000        0.00
 20411  REMOVING GUARDRAIL             L.F.    2445.000        2.000     4890.00         2.000      4890.00        0.000        0.00
 20412  REMOVING FENCE                 L.F.    1559.000        2.000     3118.00         2.000      3118.00        0.000        0.00
 20416  REMOVING INLETS                EACH       2.000      500.000     1000.00       300.000       600.00        0.000        0.00
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     254.000       20.000     5080.00        20.000      5080.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     567.000       20.000    11340.00        20.000     11340.00        0.000        0.00
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20421  REMOVING ASPHALTIC SURFACE, MI TON    22090.000       12.750   281647.50        12.750    281647.50        0.000        0.00
 20422  REMOVING CONCRETE BASES        EACH      54.000      100.000     5400.00       100.000      5400.00        0.000        0.00
 20423  REMOVING CONCRETE SLOPE PAVING S.Y.    1811.000       10.000    18110.00         6.000     10866.00        0.000        0.00
 20482  ABANDONING INLETS              EACH      11.000      400.000     4400.00       300.000      3300.00        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.   26780.000       10.600   283868.00        10.000    267800.00        0.000        0.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-126
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-132
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-138
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-356
 20614  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-94
 20615  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-127
 20616  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-133
 20617  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00
        B-40-333
 20801  BORROW EXCAVATION              C.Y.     100.000       25.000     2500.00        22.000      2200.00        0.000        0.00
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000    20000.000    20000.00     15000.000     15000.00        0.000        0.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    10000.000    10000.00     15000.000     15000.00        0.000        0.00
        1100-10-70
 21303  FINISHING ROADWAY, PROJECT     LS         1.000    10000.000    10000.00     15000.000     15000.00        0.000        0.00
        1100-10-72
 21401  OBLITERATING OLD ROAD          STA.       2.000      500.000     1000.00       900.000      1800.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     6222.000       10.000    62220.00        10.000     62220.00        0.000        0.00
 30420  CABC, OPEN GRADED, NUMBER 2    TON     1023.000       15.000    15345.00        15.000     15345.00        0.000        0.00
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.    9147.000       34.000   310998.00        27.000    246969.00        0.000        0.00
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.    4020.000       72.250   290445.00        77.000    309540.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   13514.000        1.250    16892.50         1.250     16892.50        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1401.000      170.000   238170.00       170.000    238170.00        0.000        0.00
 41102  ASPHALTIC SURFACE, PATCHING    TON      135.000      250.000    33750.00       250.000     33750.00        0.000        0.00
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    5500.000       29.750   163625.00        30.000    165000.00        0.000        0.00
 41653  PAVEMENT TIES                  EACH    9794.000        5.500    53867.00         6.500     63661.00        0.000        0.00
 41654  DOWEL BARS                     EACH    8475.000        8.000    67800.00         8.500     72037.50        0.000        0.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    4164.000      375.000  1561500.00       375.000   1561500.00        0.000        0.00
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-94
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-96
 50234  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-126
 50235  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-132
 50236  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-138
 50237  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-333
 50238  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-356
 50239  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00
        B-40-358
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH    3227.000        7.000    22589.00         7.000     22589.00        0.000        0.00
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH     687.000        8.000     5496.00         8.000      5496.00        0.000        0.00
 50253  CONC MASONRY ANCHORS, TYPE L,  EACH     218.000       20.000     4360.00        20.000      4360.00        0.000        0.00
 50254  CONC MASONRY ANCHORS, TYPE L,  EACH      72.000       20.000     1440.00        20.000      1440.00        0.000        0.00
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH       4.000       15.000       60.00        15.000        60.00        0.000        0.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.   12260.000        1.300    15938.00         1.300     15938.00        0.000        0.00
 50303  PRESTRESSED GIRDER, I TYPE, 36 L.F.     455.000       80.000    36400.00        80.000     36400.00        0.000        0.00
 50405  CONCRETE MASONRY, RETAINING WA C.Y.     117.000      500.000    58500.00       500.000     58500.00        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    65580.000        0.480    31478.40         0.480     31478.40        0.000        0.00
 50511  COATED HIGH STR BAR STL REINF, LB.   790820.000        0.530   419134.60         0.530    419134.60        0.000        0.00
 50513  COATED HIGH STR BAR STL REINF, LB.    36170.000        0.530    19170.10         0.530     19170.10        0.000        0.00
 50601  STRUCTURAL CARBON STEEL        LB.    13080.000        1.550    20274.00         1.550     20274.00        0.000        0.00
 50606  HIGH STRENGTH STRUCTURAL STEEL LB.   149600.000        1.550   231880.00         1.550    231880.00        0.000        0.00
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      12.000       50.000      600.00        50.000       600.00        0.000        0.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH     118.000      375.000    44250.00       375.000     44250.00        0.000        0.00
 50630  WELDED STUD SHEAR CONNECTORS,  EACH    2796.000        2.350     6570.60         2.350      6570.60        0.000        0.00
 50631  WELDED STUD SHEAR CONNECTORS,  EACH    4266.000        2.500    10665.00         2.500     10665.00        0.000        0.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      500.000     4000.00       500.000      4000.00        0.000        0.00
        B-40-94
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      40.000      350.000    14000.00       350.000     14000.00        0.000        0.00
        B-40-132
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       2.000      600.000     1200.00       600.000      1200.00        0.000        0.00
        B-40-126
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 50651  FIXED BEARING ASSEMBLIES, STRU EACH      36.000      600.000    21600.00       600.000     21600.00        0.000        0.00
        B-40-138
 50652  FIXED BEARING ASSEMBLIES, STRU EACH       1.000      600.000      600.00       600.000       600.00        0.000        0.00
        B-40-356
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      12.000     1000.000    12000.00      1000.000     12000.00        0.000        0.00
        B-40-96
 50661  EXPANSION BEARING ASSEMBLIES,  EACH      12.000     1000.000    12000.00      1000.000     12000.00        0.000        0.00
        B-40-333
 50915  CONCRETE SURFACE REPAIR        S.F.     465.000       40.000    18600.00        40.000     18600.00        0.000        0.00
 51020  PREBORING, CAST IN PLACE CONCR L.F.    1470.000       20.000    29400.00        20.000     29400.00        0.000        0.00
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    8105.000       25.000   202625.00        25.000    202625.00        0.000        0.00
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      92.000       20.000     1840.00        20.000      1840.00        0.000        0.00
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00
        B-40-126
 51707  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00
        B-40-138
 51708  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00
        B-40-356
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      60.000       70.000     4200.00        47.500      2850.00        0.000        0.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      300.000      600.00       220.000       440.00        0.000        0.00
 52140  CORRUGATED STEEL PIPE ARCH, 42 L.F.     200.000       70.000    14000.00        50.150     10030.00        0.000        0.00
 52195  STL APRN ENDWL PIPE ARCH, SLOP EACH       2.000     1500.000     3000.00      1100.000      2200.00        0.000        0.00
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       3.000      600.000     1800.00       385.000      1155.00        0.000        0.00
 60113  CONCRETE GUTTER 24-INCH        L.F.     901.000       14.000    12614.00        10.000      9010.00        0.000        0.00
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    3210.000       10.000    32100.00        13.000     41730.00        0.000        0.00
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    8971.000        3.250    29155.75         2.750     24670.25        0.000        0.00
 60304  CONCRETE BARRIER, TRANSITION S L.F.     231.000       75.000    17325.00       100.000     23100.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    9115.000        7.000    63805.00         7.000     63805.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.   14584.000        3.000    43752.00         3.000     43752.00        0.000        0.00
 60404  SLOPE PAVING, CONCRETE         S.Y.     887.000       25.000    22175.00        25.000     22175.00        0.000        0.00
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.    2689.000       20.000    53780.00        20.000     53780.00        0.000        0.00
 60601  RIPRAP                         C.Y.       5.000       55.000      275.00        55.000       275.00        0.000        0.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.     744.000       65.000    48360.00        50.000     37200.00        0.000        0.00
 60826  REINF CONC PIPE, CLASS III, SS L.F.       8.000      200.000     1600.00        80.000       640.00        0.000        0.00
 61129  RECONSTRUCTING INLETS          EACH      13.000      800.000    10400.00       550.000      7150.00        0.000        0.00
 61155  MANHOLE COVERS, TYPE Q         EACH       6.000      500.000     3000.00       425.000      2550.00        0.000        0.00
 61169  INLET COVERS, TYPE GM-A        EACH       1.000      600.000      600.00       415.000       415.00        0.000        0.00
 61175  INLET COVERS, TYPE X           EACH       4.000      500.000     2000.00       385.000      1540.00        0.000        0.00
 61176  INLET COVERS, TYPE V           EACH      40.000      450.000    18000.00       395.000     15800.00        0.000        0.00
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 61178  INLET COVERS, TYPE GM          EACH       4.000      550.000     2200.00       400.000      1600.00        0.000        0.00
 61182  ADJUSTING MANHOLE COVERS       EACH      16.000      600.000     9600.00       350.000      5600.00        0.000        0.00
 61183  ADJUSTING INLET COVERS         EACH      33.000      500.000    16500.00       200.000      6600.00        0.000        0.00
 61192  INLETS, TYPE 37                EACH      28.000      800.000    22400.00       715.000     20020.00        0.000        0.00
 61193  INLETS, TYPE 40                EACH      12.000      900.000    10800.00       800.000      9600.00        0.000        0.00
 61198  SALVAGED INLET COVERS          EACH       3.000      350.000     1050.00       400.000      1200.00        0.000        0.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    3569.000        5.000    17845.00        11.000     39259.00        0.000        0.00
 61202  PIPE UNDERDRAIN, 8-INCH        L.F.      57.000        8.000      456.00        30.000      1710.00        0.000        0.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000       10.000      400.00        17.000       680.00        0.000        0.00
 61212  PIPE UNDERDRAIN, UNPERFORATED, L.F.      24.000       15.000      360.00        30.000       720.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     465.000       33.000    15345.00        33.000     15345.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     317.000       14.000     4438.00        14.000      4438.00        0.000        0.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      600.000      600.00       600.000       600.00        0.000        0.00
 61423  IMPACT ATTENUATORS             EACH      12.000      495.000     5940.00       495.000      5940.00        0.000        0.00
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       8.000     2200.000    17600.00      2200.000     17600.00        0.000        0.00
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH      15.000     2200.000    33000.00      2200.000     33000.00        0.000        0.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       3.000       65.000      195.00       600.000      1800.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      18.000     2250.000    40500.00      2250.000     40500.00        0.000        0.00
 61612  CHAIN LINK FENCE, 6 FT.        L.F.    1465.000        7.070    10357.55         7.700     11280.50        0.000        0.00
 61620  CHAIN LINK FENCE, GATES,       EACH       1.000      676.000      676.00       676.000       676.00        0.000        0.00
        12-FOOT
 61632  SALVAGED CHAIN LINK FENCE, 6 F L.F.     240.000       20.000     4800.00        20.000      4800.00        0.000        0.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000    10000.000    10000.00         1.000         1.00        0.000        0.00
        1100-10-70
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000    10000.000    10000.00         1.000         1.00        0.000        0.00
        1100-10-72
 61910  MOBILIZATION                   LS         1.000  1586525.000  1586525.00   1834644.070   1834644.07        0.000        0.00
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    2715.000        4.500    12217.50         5.000     13575.00        0.000        0.00
 62501  TOPSOIL                        S.Y.   12066.000        3.500    42231.00         3.000     36198.00        0.000        0.00
 62505  SALVAGED TOPSOIL               S.Y.   21273.000        2.500    53182.50         2.500     53182.50        0.000        0.00
 62702  MULCHING                       S.Y.    2457.000        0.180      442.26         0.180       442.26        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH      88.000        5.000      440.00         5.000       440.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH      88.000        5.000      440.00         5.000       440.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.    5015.000        1.000     5015.00         1.000      5015.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.    5015.000        1.000     5015.00         1.000      5015.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.    5015.000        0.250     1253.75         0.250      1253.75        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       150.000       300.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       200.000       400.00        0.000        0.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   27506.000        0.650    17878.90         0.650     17878.90        0.000        0.00
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 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   27506.000        0.600    16503.60         0.600     16503.60        0.000        0.00
 62902  FERTILIZER, TYPE A             CWT.      21.710       25.000      542.75        25.000       542.75        0.000        0.00
 63008  SEEDING, MIXTURE NO. 10        LB.      219.000        4.500      985.50         4.500       985.50        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        LB.      339.000        4.500     1525.50         4.500      1525.50        0.000        0.00
 63011  SEEDING, MIXTURE NO. 40        LB.       29.000        4.500      130.50         4.500       130.50        0.000        0.00
 63012  SEEDING, MIXTURE NO. 50        LB.       73.000       15.000     1095.00        15.000      1095.00        0.000        0.00
 63101  SODDING                        S.Y.    2596.000        2.500     6490.00         2.500      6490.00        0.000        0.00
 63301  DELINEATOR POSTS               EACH      17.000       16.000      272.00        16.000       272.00        0.000        0.00
 63305  DELINEATORS                    EACH      34.000        3.000      102.00         3.000       102.00        0.000        0.00
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       4.000       48.000      192.00        48.000       192.00        0.000        0.00
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      35.000       55.000     1925.00        55.000      1925.00        0.000        0.00
 63414  WOOD POSTS, 4X6-INCH X 20-FT.  EACH      57.000       60.000     3420.00        60.000      3420.00        0.000        0.00
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    16515.000        1.650    27249.75         1.650     27249.75        0.000        0.00
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      54.200      485.000    26287.00       485.000     26287.00        0.000        0.00
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.     1730.000        1.300     2249.00         1.300      2249.00        0.000        0.00
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.     2502.000        1.500     3753.00         1.500      3753.00        0.000        0.00
 63701  SIGNS, TYPE I                  S.F.    4153.870       16.950    70408.10        16.950     70408.10        0.000        0.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1085.890       13.000    14116.57        13.000     14116.57        0.000        0.00
 63821  MOVING SIGNS, TYPE I           EACH       6.000      250.000     1500.00       250.000      1500.00        0.000        0.00
 63822  MOVING SIGNS, TYPE II          EACH      26.000       40.000     1040.00        40.000      1040.00        0.000        0.00
 63826  REMOVING SIGNS, TYPE I         EACH      21.000      110.000     2310.00       110.000      2310.00        0.000        0.00
 63827  REMOVING SIGNS, TYPE II        EACH      65.000       20.000     1300.00        20.000      1300.00        0.000        0.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      90.000       20.000     1800.00        20.000      1800.00        0.000        0.00
 63831  REMOVING STRUCTURAL STEEL SIGN EACH      23.000      140.000     3220.00       140.000      3220.00        0.000        0.00
 64112  SIGN BRIDGE, CANTILEVERED, STR LS         1.000    22500.000    22500.00     22500.000     22500.00        0.000        0.00
        S-40-354
 64166  SIGN BRIDGE, STRUCTURE         LS         1.000    39500.000    39500.00     39500.000     39500.00        0.000        0.00
        S-40-355
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     9950.000     9950.00      9950.000      9950.00        0.000        0.00
        S-40-273
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     357.000       15.000     5355.00        15.000      5355.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS  141870.000        0.230    32630.10         0.230     32630.10        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   14397.000        0.500     7198.50         0.500      7198.50        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   13782.000        0.100     1378.20         0.100      1378.20        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   78072.000        0.150    11710.80         0.150     11710.80        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   28607.000        0.500    14303.50         0.500     14303.50        0.000        0.00
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.    1109.000       10.500    11644.50        10.500     11644.50        0.000        0.00
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     115.000       50.000     5750.00        50.000      5750.00        0.000        0.00
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     200.000       50.000    10000.00        50.000     10000.00        0.000        0.00
        1100-10-72
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 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    2300.000        3.500     8050.00         2.000      4600.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   90982.000        0.500    45491.00         0.500     45491.00        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   20127.000        1.130    22743.51         1.130     22743.51        0.000        0.00
 64635  PAVEMENT MARKING, RAISED MARKE EACH     997.000       39.000    38883.00        56.000     55832.00        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     294.000        7.300     2146.20         7.300      2146.20        0.000        0.00
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     100.000        9.700      970.00         9.700       970.00        0.000        0.00
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     870.000        4.600     4002.00         4.600      4002.00        0.000        0.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      18.000      170.000     3060.00       170.000      3060.00        0.000        0.00
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      230.000      690.00       230.000       690.00        0.000        0.00
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH      16.000      174.000     2784.00       174.000      2784.00        0.000        0.00
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       3.000      168.000      504.00       168.000       504.00        0.000        0.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      13.000      175.000     2275.00       175.000      2275.00        0.000        0.00
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    5818.000        4.310    25075.58         4.310     25075.58        0.000        0.00
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    2316.000        7.450    17254.20         7.450     17254.20        0.000        0.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     736.000        5.000     3680.00         5.000      3680.00        0.000        0.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.  179631.500        0.800   143705.20         0.800    143705.20        0.000        0.00
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.   11580.000        1.600    18528.00         1.600     18528.00        0.000        0.00
 64912  TEMP PVMT MRKG STOP LNE 18IN R L.F.      20.000        5.000      100.00         5.000       100.00        0.000        0.00
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH    3019.000        2.000     6038.00         2.000      6038.00        0.000        0.00
 65205  METALLIC CONDUIT, 2-INCH       L.F.      15.000       16.550      248.25        16.550       248.25        0.000        0.00
 65217  NONMETALLIC CONDUIT, SCHEDULE  L.F.   22386.000        2.850    63800.10         2.850     63800.10        0.000        0.00
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    4631.000        5.170    23942.27         5.170     23942.27        0.000        0.00
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.      90.000        5.660      509.40         5.660       509.40        0.000        0.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.   12774.000        5.470    69873.78         5.470     69873.78        0.000        0.00
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     228.000       14.320     3264.96        14.320      3264.96        0.000        0.00
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.    1816.000       16.220    29455.52        16.220     29455.52        0.000        0.00
 65250  LOOP DETECTOR CONDUIT          L.F.    3612.000        3.900    14086.80         3.900     14086.80        0.000        0.00
 65255  LOOP DETECTOR SLOTS            L.F.    2605.000       14.770    38475.85        14.770     38475.85        0.000        0.00
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       3.000      358.250     1074.75       358.250      1074.75        0.000        0.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      30.000      422.350    12670.50       422.350     12670.50        0.000        0.00
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH      27.000      466.450    12594.15       466.450     12594.15        0.000        0.00
 65322  JUNCTION BOXES, 14X8X6-INCH    EACH      20.000      452.850     9057.00       452.850      9057.00        0.000        0.00
 65401  CONCRETE BASES, TYPE 1         EACH      12.000      371.900     4462.80       371.900      4462.80        0.000        0.00
 65403  CONCRETE BASES, TYPE 5         EACH       6.000      484.650     2907.90       484.650      2907.90        0.000        0.00
 65404  CONCRETE BASES, TYPE 7         EACH      17.000      640.600    10890.20       640.600     10890.20        0.000        0.00
 65405  CONCRETE BASES, TYPE 8         EACH       5.000      679.700     3398.50       679.700      3398.50        0.000        0.00
 65418  CONCRETE CONTROL CABINET BASES EACH       3.000     1065.250     3195.75      1065.250      3195.75        0.000        0.00
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       3.000      202.920      608.76       202.920       608.76        0.000        0.00
 65432  TRNSFRMR BASE BRKAWAY, 15-17 I EACH      21.000      283.560     5954.76       283.560      5954.76        0.000        0.00
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 65502  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.     419.000        4.460     1868.74         4.460      1868.74        0.000        0.00
 65504  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.    1380.000        4.990     6886.20         4.990      6886.20        0.000        0.00
 65509  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.     520.000        5.280     2745.60         5.280      2745.60        0.000        0.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.    2826.000        0.870     2458.62         0.870      2458.62        0.000        0.00
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     353.000        0.970      342.41         0.970       342.41        0.000        0.00
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.    1415.000        1.100     1556.50         1.100      1556.50        0.000        0.00
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT L.F.     345.000        2.030      700.35         2.030       700.35        0.000        0.00
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.   13014.000        0.470     6116.58         0.470      6116.58        0.000        0.00
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   42666.000        0.320    13653.12         0.320     13653.12        0.000        0.00
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.     555.000        0.580      321.90         0.580       321.90        0.000        0.00
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.   10246.000        0.610     6250.06         0.610      6250.06        0.000        0.00
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.   12077.000        0.680     8212.36         0.680      8212.36        0.000        0.00
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5337.000        0.790     4216.23         0.790      4216.23        0.000        0.00
 65571  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5980.000        1.030     6159.40         1.030      6159.40        0.000        0.00
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.     755.000        1.470     1109.85         1.470      1109.85        0.000        0.00
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   27100.000        0.700    18970.00         0.700     18970.00        0.000        0.00
 65585  LOOP DETECTOR WIRE             L.F.   11653.000        0.680     7924.04         0.680      7924.04        0.000        0.00
 65601  ELECTRICAL SERVICE, METER SOCK LS         1.000      591.000      591.00       591.000       591.00        0.000        0.00
        HL-40-WA
 65602  ELECTRICAL SERVICE, METER SOCK LS         1.000      591.000      591.00       591.000       591.00        0.000        0.00
        HL-40-RP
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      591.000      591.00       591.000       591.00        0.000        0.00
        HL-40-CC
 65705  POLES, TYPE 5                  EACH       3.000      906.750     2720.25       906.750      2720.25        0.000        0.00
 65707  POLES, TYPE 7                  EACH      17.000     1438.950    24462.15      1438.950     24462.15        0.000        0.00
 65711  POLES, TYPE A                  EACH      13.000     1392.600    18103.80      1392.600     18103.80        0.000        0.00
 65713  POLES, TYPE E                  EACH       4.000     1858.600     7434.40      1858.600      7434.40        0.000        0.00
 65714  POLES, TYPE F                  EACH      16.000     1494.800    23916.80      1494.800     23916.80        0.000        0.00
 65904  LUMINAIRES, UTILITY, 200 WATTS EACH      48.000      191.100     9172.80       191.100      9172.80        0.000        0.00
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH      28.000      192.100     5378.80       192.100      5378.80        0.000        0.00
 65906  LUMINAIRES, UTILITY, 310 WATTS EACH     150.000      193.100    28965.00       193.100     28965.00        0.000        0.00
 65907  LUMINAIRES, UTILITY, 400 WATTS EACH      34.000      194.100     6599.40       194.100      6599.40        0.000        0.00
 65911  LUMINAIRES, UNDERDECK, 100 WAT EACH      12.000      443.400     5320.80       443.400      5320.80        0.000        0.00
 65915  LUMINAIRES, SIGN LIGHTING      EACH      10.000      735.500     7355.00       735.500      7355.00        0.000        0.00
 65925  LUMINAIRE ARMS, SINGLE MEMBER, EACH      28.000       81.100     2270.80        81.100      2270.80        0.000        0.00
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      10.000      104.100     1041.00       104.100      1041.00        0.000        0.00
 65928  LUMINAIRE ARMS, SINGLE MEMBER, EACH     135.000       81.100    10948.50        81.100     10948.50        0.000        0.00
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH      42.000      112.100     4708.20       112.100      4708.20        0.000        0.00
 65930  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      124.100      496.40       124.100       496.40        0.000        0.00
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 65931  LUMINAIRE ARMS, SINGLE MEMBER, EACH      12.000      234.650     2815.80       234.650      2815.80        0.000        0.00
 65938  LUMNR ARMS TRUSS TYP 6-IN CLMP EACH       6.000      364.200     2185.20       364.200      2185.20        0.000        0.00
 65945  SIGN LIGHTING,                 LS         1.000     1139.400     1139.40      1139.400      1139.40        0.000        0.00
        SIGN BRIDGE S-40-197
 65946  SIGN LIGHTING,                 LS         1.000     1139.400     1139.40      1139.400      1139.40        0.000        0.00
        SIGN BRIDGE S-40-232
 65947  SIGN LIGHTING,                 LS         1.000     1459.500     1459.50      1459.500      1459.50        0.000        0.00
        SIGN BRIDGE S-40-233
 65948  SIGN LIGHTING,                 LS         1.000     1139.400     1139.40      1139.400      1139.40        0.000        0.00
        SIGN BRIDGE S-40-236
 65949  SIGN LIGHTING,                 LS         1.000     1459.500     1459.50      1459.500      1459.50        0.000        0.00
        SIGN BRIDGE S-40-237
 65950  SIGN LIGHTING,                 LS         1.000     1314.000     1314.00      1314.000      1314.00        0.000        0.00
        SIGN BRIDGE S-40-354
 65951  SIGN LIGHTING,                 LS         1.000     1605.000     1605.00      1605.000      1605.00        0.000        0.00
        SIGN BRIDGE S-40-355
 65965  UNDERDECK LIGHTING,            LS         1.000     1397.600     1397.60      1397.600      1397.60        0.000        0.00
        BLUEMOUND ROAD EASTBOUND
 65966  UNDERDECK LIGHTING,            LS         1.000     1397.600     1397.60      1397.600      1397.60        0.000        0.00
        BLUEMOUND ROAD WESTBOUND
 65967  UNDERDECK LIGHTING,            LS         1.000     1940.450     1940.45      1940.450      1940.45        0.000        0.00
        WISCONSIN AVENUE
 65968  UNDERDECK LIGHTING,            LS         1.000     1397.600     1397.60      1397.600      1397.60        0.000        0.00
        MEINECKE AVENUE
 65969  UNDERDECK LIGHTING,            LS         1.000     1397.600     1397.60      1397.600      1397.60        0.000        0.00
        CENTER STREET
 66501  SAWING EXISTING PAVEMENT       L.F.     143.000        0.690       98.67         0.690        98.67        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   18287.000        1.900    34745.30         2.300     42060.10        0.000        0.00
 90004  MISC                           LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        90004A PREPARATION AND COATING
        FLANGES, STRUCTURE B-40-96
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00
        90004AA REMOVING SIGN BRIDGES,
         S-40-96
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00
        90004B  REMOVING SIGN BRIDGES,
         S-40-98
 90004  MISC                           LS         1.000    18000.000    18000.00     15000.000     15000.00        0.000        0.00
        90004BB FIELD OFFICE, TYPE D
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 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        90004C PREPARATION AND COATING
        FLANGES, STRUCTURE B-40-126
 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        90004CC PREPARATION AND COATIN
        FLANGES, STRUCTURE B-40-138
 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        90004D PREPARATION AND COATING
        FLANGES, STRUCTURE B-40-333
 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        90004DD PREPARATION AND COATIN
        FLANGES, STRUCTURE B-40-356
 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        90004E PREPARATION AND COATING
        FLANGES, STRUCTURE B-40-358
 90004  MISC                           LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00
        90004EE PORTABLE DECONTAMINATI
        FACILITY, B-40-138
 90004  MISC                           LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00
        90004F PORTABLE DECONTAMINATIO
        FACILITY, STRUCTURE B-40-356
 90004  MISC                           LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00
        90004FF PORTABLE DECONTAMINATI
        FACILITY, STRUCTURE B-40-358
 90004  MISC                           LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00
        90004FFF PORTABLE DECONTAMINAT
        FACILITY, STRUCTURE B-40-333
 90004  MISC                           LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        90004G DEBRIS CONTAINMENT, STR
        B-40-126
 90004  MISC                           LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        90004GG DEBRIS CONTAINMENT,
        STRUCTURE B-40-358
 90004  MISC                           LS         1.000    25000.000    25000.00     25000.000     25000.00        0.000        0.00
        90004H REMOVING OLD RETAINING
        STA. 230+00
 90004  MISC                           LS         1.000     2500.000     2500.00      1200.000      1200.00        0.000        0.00
        90004HH MANHOLE 28B RECONSTRUC
 90004  MISC                           LS         1.000     1000.000     1000.00       800.000       800.00        0.000        0.00
        90004J MANHOLE 60A EXTENSION
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 90004  MISC                           LS         1.000    10000.000    10000.00      4000.000      4000.00        0.000        0.00
        90004JJ PREPARATION OF FOUNDAT
        CONCRETE SHOULDERS PROJECT 110
 90004  MISC                           LS         1.000    10000.000    10000.00      4000.000      4000.00        0.000        0.00
        90004K PREPARATION OF FOUNDATI
        CONCRETE SHOULDERS, PROJECT 11
 90004  MISC                           LS         1.000     6089.080     6089.08      6089.080      6089.08        0.000        0.00
        90004KK TEMPORARY TRAFFIC SIGN
        USH 45 & WATERTOWN PLANK ROAD
 90004  MISC                           LS         1.000     1414.000     1414.00      1414.000      1414.00        0.000        0.00
        90004L TRAFFIC SIGNALS, USH 45
        WATERTOWN PLANK ROAD
 90004  MISC                           LS         1.000    20000.000    20000.00     20000.000     20000.00        0.000        0.00
        90004P REMOVING AND REPLACING
        BARRIER SN-40-16
 90004  MISC                           LS         1.000     2666.000     2666.00      2666.000      2666.00        0.000        0.00
        90004PP TEMPORARY DISTRIBUTION
        HL-40-NA
 90004  MISC                           LS         1.000    29243.000    29243.00     29243.000     29243.00        0.000        0.00
        90004PPP TEMPORARY DISTRIBUTIO
        HL-40-CC
 90004  MISC                           LS         1.000    22860.000    22860.00     22860.000     22860.00        0.000        0.00
        90004Q TEMPORARY DISTRIBUTION
        HL-40-CD
 90004  MISC                           LS         1.000     3720.000     3720.00      3720.000      3720.00        0.000        0.00
        90004QQ MAINTENANCE OF TEMPORA
        LIGHTING
 90004  MISC                           LS         1.000      379.200      379.20       379.200       379.20        0.000        0.00
        90004QQQ METER REPAIR, HL-40-N
 90004  MISC                           LS         1.000     5000.000     5000.00      2650.000      2650.00        0.000        0.00
        90004R REMOVING CONCRETE BLOCK
         WALL, OLD "NA"
 90004  MISC                           LS         1.000     1382.000     1382.00      1382.000      1382.00        0.000        0.00
        90004RR MODIFYING DISTRIBUTION
        HL-40-NA
 90004  MISC                           LS         1.000     8957.000     8957.00      8957.000      8957.00        0.000        0.00
        90004RRR OPERATE AND MAINTAIN
        WAUWATOSA LIGHTING SYSTEMS
 90004  MISC                           LS         1.000    10370.000    10370.00     10370.000     10370.00        0.000        0.00
        90004S FTMS DOCUMENTATION, PRO
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        1100-11-90
 90004  MISC                           LS         1.000    10370.000    10370.00     10370.000     10370.00        0.000        0.00
        90004SA FTMS DOCUMENTATION, PR
        1100-11-92
 90004  MISC                           LS         1.000     1965.000     1965.00      1965.000      1965.00        0.000        0.00
        90004SS FTMS FIELD SYSTEM INTE
        PROJECT 1100-11-90
 90004  MISC                           LS         1.000     1965.000     1965.00      1965.000      1965.00        0.000        0.00
        90004SSA FTMS FIELD SYSTEM INT
        PROJECT 1100-11-92
 90004  MISC                           LS         1.000     1614.000     1614.00      1614.000      1614.00        0.000        0.00
        90004SSS MAINTAIN RAMP METER O
        GREENFIELD AVENUE SB
 90004  MISC                           LS         1.000     1614.000     1614.00      1614.000      1614.00        0.000        0.00
        90004T MAINTAIN RAMP METER OPE
        WISCONSIN AVENUE SB
 90004  MISC                           LS         1.000     1614.000     1614.00      1614.000      1614.00        0.000        0.00
        90004TT MAINTAIN RAMP METER OP
        WATERTOWN PLANK ROAD SB
 90004  MISC                           LS         1.000     1614.000     1614.00      1614.000      1614.00        0.000        0.00
        90004TTT MAINTAIN RAMP METER O
         NORTH AVENUE SB
 90004  MISC                           LS         1.000     1564.000     1564.00      1564.000      1564.00        0.000        0.00
        90004U REVISIONS TO ELECTRICAL
        DISTRIBUTION, HL-40-CD
 90005  MISC                           EACH       8.000      250.000     2000.00       250.000      2000.00        0.000        0.00
        90005A REMOVING GUARDRAIL BURI
        ANCHOR
 90005  MISC                           EACH       1.000      151.400      151.40       151.400       151.40        0.000        0.00
        90005AA ADJUSTING PULL BOXES
 90005  MISC                           EACH    4927.000       11.000    54197.00        11.000     54197.00        0.000        0.00
        90005AAA BAR COUPLERS, 5/8-INC
 90005  MISC                           EACH       4.000      800.000     3200.00      1000.000      4000.00        0.000        0.00
        90005B REMOVING DRAINAGE STRUC
        COVERED
 90005  MISC                           EACH      18.000      800.000    14400.00       750.000     13500.00        0.000        0.00
        90005BB REMOVING DRAINAGE STRU
        BACKFILLED
 90005  MISC                           EACH      10.000     1000.000    10000.00       800.000      8000.00        0.000        0.00
        90005C MODIFYING INLETS, CORBE
 90005  MISC                           EACH      24.000      850.000    20400.00       900.000     21600.00        0.000        0.00
        90005CC MODIFYING INLETS
 90005  MISC                           EACH       3.000     6000.000    18000.00      6000.000     18000.00        0.000        0.00
        90005CCC SOLAR, PORTABLE, LIGH
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         DIODE(LED),CHANGEABLE MESSAGE
 90005  MISC                           EACH      40.000      250.000    10000.00       250.000     10000.00        0.000        0.00
        90005D DIAPHRAGM REMOVAL AND R
 90005  MISC                           EACH       1.000      500.000      500.00       500.000       500.00        0.000        0.00
        90005DDD REMOVING STEEL PLATE
         ENERGY ABSORBING SYSTEM
 90005  MISC                           EACH      38.000      850.000    32300.00       600.000     22800.00        0.000        0.00
        90005E RECONSTRUCTING DRAINAGE
        STRUCTURES, PARTIAL
 90005  MISC                           EACH      34.000      400.000    13600.00       330.000     11220.00        0.000        0.00
        90005EE WELDED STEEL RISER, TY
 90005  MISC                           EACH      83.000      250.000    20750.00       250.000     20750.00        0.000        0.00
        90005EEE DIAPHRAGM CONNECTION,
 90005  MISC                           EACH      24.000       15.000      360.00        15.000       360.00        0.000        0.00
        90005F BAR COUPLERS, 1/2-INCH
 90005  MISC                           EACH      25.000      100.000     2500.00       100.000      2500.00        0.000        0.00
        90005FF CLEANING AND PAINTING
        STRUCTURE B-40-94
 90005  MISC                           EACH      56.000      100.000     5600.00       100.000      5600.00        0.000        0.00
        90005FFF CLEANING AND PAINTING
         STRUCTURE B-40-132
 90005  MISC                           EACH      22.000     2377.000    52294.00      2377.000     52294.00        0.000        0.00
        90005G JUNCTION BOXES, 36X30X1
 90005  MISC                           EACH       3.000      532.500     1597.50       532.500      1597.50        0.000        0.00
        90005GG ANCHOR ASSEMBLIES, LIG
 90005  MISC                           EACH      27.000       70.200     1895.40        70.200      1895.40        0.000        0.00
        90005GGG REMOVING PULL BOXES
 90005  MISC                           EACH       1.000      347.350      347.35       347.350       347.35        0.000        0.00
        90005H PULL BOXES, 24X36-INCH
        SALVAGED COVERS
 90005  MISC                           EACH       7.000       20.000      140.00        20.000       140.00        0.000        0.00
        90005HH BAR COUPLER, 3/4-INCH
 90005  MISC                           EACH     200.000       50.000    10000.00        50.000     10000.00        0.000        0.00
        90005HHH TRAFFIC CONTROL, INTE
        FREEWAY LANE CLOSURE
 90005  MISC                           EACH     268.000       25.000     6700.00        25.000      6700.00        0.000        0.00
        90005J TRAFFIC CONTROL, CLOSE-
        FREEWAY ENTRANCE RAMP
 90005  MISC                           EACH      52.000       25.000     1300.00        25.000      1300.00        0.000        0.00
        90005JJ TRAFFIC CONTROL, CLOSE
        FREEWAY TO FREEWAY ENTRANCE RA
 90005  MISC                           EACH       2.000     1199.300     2398.60      1199.300      2398.60        0.000        0.00
        90005JJJ CONCRETE BASES, TYPE
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 90005  MISC                           EACH       2.000     1899.000     3798.00      1899.000      3798.00        0.000        0.00
        90005K CONCRETE BASES, TYPE C
 90005  MISC                           EACH      16.000     1319.400    21110.40      1319.400     21110.40        0.000        0.00
        90005KK CONCRETE BASES, TYPE H
 90005  MISC                           EACH      49.000     1419.600    69560.40      1419.600     69560.40        0.000        0.00
        90005KKK POLES, TYPE A2
 90005  MISC                           EACH      17.000     1852.600    31494.20      1852.600     31494.20        0.000        0.00
        90005L POLES, TYPE E2
 90005  MISC                           EACH      28.000       17.550      491.40        17.550       491.40        0.000        0.00
        90005LL POLE PLAQUES ONLY
 90005  MISC                           EACH       1.000     1555.000     1555.00      1555.000      1555.00        0.000        0.00
        90005LLL REMOVING PRIMARY DIST
        CENTER
 90005  MISC                           EACH     159.000      167.960    26705.64       167.960     26705.64        0.000        0.00
        90005M REMOVING LIGHTING UNITS
 90005  MISC                           EACH       5.000      795.700     3978.50       795.700      3978.50        0.000        0.00
        90005MM REMOVING SIGN LIGHTING
 90005  MISC                           EACH       7.000      664.750     4653.25       664.750      4653.25        0.000        0.00
        90005MMM REMOVING UNDERDECK LI
        SYSTEMS
 90005  MISC                           EACH       5.000      335.920     1679.60       335.920      1679.60        0.000        0.00
        90005N REMOVING EXISTING CONCR
        LIGHTING UNIT
 90005  MISC                           EACH       1.000      683.800      683.80       683.800       683.80        0.000        0.00
        90005NN REPAIRING TEMPORARY LI
        ANCHORAGE
 90005  MISC                           EACH      20.000      184.600     3692.00       184.600      3692.00        0.000        0.00
        90005NNN REMOVING AND STORING
        BASES
 90005  MISC                           EACH      34.000      321.280    10923.52       321.280     10923.52        0.000        0.00
        90005P INSTALLING STATE-FURNIS
        LIGHTING UNITS
 90005  MISC                           EACH       3.000     1228.550     3685.65      1228.550      3685.65        0.000        0.00
        90005PP INSTALLING STATE-FURNI
        SECONDARY DISTRIBUTION CENTER
 90005  MISC                           EACH       2.000       58.200      116.40        58.200       116.40        0.000        0.00
        90005PPP INSTALLING SALVAGED L
 90005  MISC                           EACH      10.000     1814.600    18146.00      1814.600     18146.00        0.000        0.00
        90005Q SIGN BRIDGE LUMINAIRE
        EXTENSIONS, 25-FOOT
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 90005  MISC                           EACH       3.000     1872.800     5618.40      1872.800      5618.40        0.000        0.00
        90005QQ SIGN STRUCTURE LUMINAI
        EXTENSION, 26.5-FOOT
 90005  MISC                           EACH       2.000      428.380      856.76       428.380       856.76        0.000        0.00
        90005QQQ LUMINAIRES, RESIDENTI
        WATT, CITY OF WAUWATOSA SPECIF
 90005  MISC                           EACH       3.000      434.380     1303.14       434.380      1303.14        0.000        0.00
        90005R LUMINAIRES, RESIDENTIAL
        WATT, CITY OF WAUWATOSA SPECIF
 90005  MISC                           EACH       6.000      208.380     1250.28       208.380      1250.28        0.000        0.00
        90005RR LUMINAIRES, UTILITY, 2
        CITY OF WAUWATOSA SPECIFICATIO
 90005  MISC                           EACH     327.000        8.830     2887.41         8.830      2887.41        0.000        0.00
        90005RRR LAMP DISPOSAL, HIGH I
        DISCHARGE
 90005  MISC                           EACH      20.000      579.900    11598.00       579.900     11598.00        0.000        0.00
        90005S SCREW BASES
 90005  MISC                           EACH       3.000      432.850     1298.55       432.850      1298.55        0.000        0.00
        90005SS REMOTE PHOTOCONTROL
 90005  MISC                           EACH       5.000     1404.590     7022.95      1404.590      7022.95        0.000        0.00
        90005SSS CONCRETE LIGHT POLE W
        CITY OF WAUWATOSA SPECIFICATIO
 90005  MISC                           EACH      12.000     1078.850    12946.20      1078.850     12946.20        0.000        0.00
        90005T UNDERDECK LUMINAIRES AN
         CITY OF WAUWATOSA SPECIFICATI
 90005  MISC                           EACH       3.000      709.250     2127.75       709.250      2127.75        0.000        0.00
        90005TT REPAIR OF EXISTING CON
        BASE, TYPE B
 90005  MISC                           EACH     124.000       15.000     1860.00        15.000      1860.00        0.000        0.00
        90005TTT CONCRETE MASONRY ANCH
        TYPE L, NO. 4 BARS
 90005  MISC                           EACH       1.000      581.000      581.00       581.000       581.00        0.000        0.00
        90005UU INSTALL FIBER OPTIC DA
 90005  MISC                           EACH       1.000     2075.000     2075.00      2075.000      2075.00        0.000        0.00
        90005UUU FIBER OPTIC TERMINATI
 90005  MISC                           EACH      18.000      699.000    12582.00       699.000     12582.00        0.000        0.00
        90005V REPAIR EXISTING LOOP DE
 90005  MISC                           EACH       6.000      209.520     1257.12       209.520      1257.12        0.000        0.00
        90005VV REMOVE SIGNAL STANDARD
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 90005  MISC                           EACH       1.000      407.400      407.40       407.400       407.40        0.000        0.00
        90005VVV REMOVE OVERHEAD SIGN
        TYPE 1 (MAST ARM)
 90005  MISC                           EACH       2.000      209.520      419.04       209.520       419.04        0.000        0.00
        90005W REMOVE ADVANCE FLASHER
        TYPE 1
 90005  MISC                           EACH       2.000      209.520      419.04       209.520       419.04        0.000        0.00
        90005WWW REMOVE ADVANCE FLASHE
        ASSEMBLY, TYPE 2
 90005  MISC                           EACH       6.000     1174.750     7048.50      1174.750      7048.50        0.000        0.00
        90005X RAMP CONTROL SIGNAL ASS
        TYPE 2 (DUAL LANE)
 90005  MISC                           EACH       1.000     1480.500     1480.50      1480.500      1480.50        0.000        0.00
        90005XX RAMP CONTROL SIGNAL AS
        TYPE 4 (MAST ARM)
 90005  MISC                           EACH       5.000      768.850     3844.25       768.850      3844.25        0.000        0.00
        90005XXX ADVANCE FLASHER ASSEM
        TYPE 1 (STANDARD)
 90005  MISC                           EACH       1.000      839.750      839.75       839.750       839.75        0.000        0.00
        90005Y ADVANCE FLASHER ASSEMBL
        (LUMINARE)
 90005  MISC                           EACH       4.000     1202.000     4808.00      1202.000      4808.00        0.000        0.00
        90005YY ENFORCEMENT SIGNAL DIS
 90005  MISC                           EACH       1.000      814.800      814.80       814.800       814.80        0.000        0.00
        90005YYY REMOVE VIDS SENSOR
 90005  MISC                           EACH       1.000      814.800      814.80       814.800       814.80        0.000        0.00
        90005Z REMOVE MICROWAVE DETECT
 90005  MISC                           EACH      73.000       84.840     6193.32        84.840      6193.32        0.000        0.00
        90005ZA LOOP DETECTOR SPLICE
 90005  MISC                           EACH       1.000     1163.000     1163.00      1163.000      1163.00        0.000        0.00
        90005ZB CONCRETE BASE, CONTROL
        CABINET
 90005  MISC                           EACH       1.000      441.000      441.00       441.000       441.00        0.000        0.00
        90005ZC BREAKER PEDESTAL
 90005  MISC                           EACH       2.000     1223.100     2446.20      1223.100      2446.20        0.000        0.00
        90005ZD REMOVE RAMP METER CONT
        CABINET & CONCRETE CONTROL CAB
 90005  MISC                           EACH       1.000      882.000      882.00       882.000       882.00        0.000        0.00
        90005ZE INSTALL STATE FURNISHE
        METER PROCESSOR ASSEMBLY
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 90005  MISC                           EACH       1.000     1875.000     1875.00      1875.000      1875.00        0.000        0.00
        90005ZF HOV PROGRAMMABLE LOGIC
        (PLC)
 90005  MISC                           EACH       1.000     8303.100     8303.10      8303.100      8303.10        0.000        0.00
        90005ZG BLANK OUT SIGN ASSEMBL
 90005  MISC                           EACH       1.000      261.300      261.30       261.300       261.30        0.000        0.00
        90005ZH BLANK OUT SIGN RELAY A
 90005  MISC                           EACH       1.000      306.000      306.00       306.000       306.00        0.000        0.00
        90005ZJ RELOCATING PULLBOXES
 90005  MISC                           EACH      21.000      126.400     2654.40       126.400      2654.40        0.000        0.00
        90005ZK INSTALL PROPOSED CONDU
        EXISTING ITEM
 90005  MISC                           EACH       3.000     1168.750     3506.25      1168.750      3506.25        0.000        0.00
        90005ZL PIEZOELECTRIC AXLE SEN
 90005  MISC                           EACH       2.000     1000.000     2000.00       250.000       500.00        0.000        0.00
        90005ZM ADJUSTING DRAINAGE STR
        BRICK
 90005  MISC                           EACH       1.000      170.050      170.05       170.050       170.05        0.000        0.00
        90005ZZ REMOVE METER BREAKER P
 90005  MISC                           EACH      36.000       63.200     2275.20        63.200      2275.20        0.000        0.00
        90005ZZZ TEST EXISTING LOOP DE
 90008  MISC                           DAY      165.000       80.000    13200.00        80.000     13200.00        0.000        0.00
        90008A TRUCK MOUNTED ATTENUATO
 90008  MISC                           DAY      175.000       10.000     1750.00        10.000      1750.00        0.000        0.00
        90008B SOLAR, PORTABLE, LIGHT
        DIODE (LED) CHANGEABLE MESSAGE
 90030  MISC                           L.F.    2249.000       24.750    55662.75        36.000     80964.00        0.000        0.00
        90030A CONCRETE BARRIER, SINGL
        TYPE LF, SPECIAL
 90030  MISC                           L.F.    1710.000       38.750    66262.50        50.000     85500.00        0.000        0.00
        90030AA CONCRETE BARRIER, SING
        TYPE HF, SPECIAL
 90030  MISC                           L.F.     224.000       85.500    19152.00       102.000     22848.00        0.000        0.00
        90030AAA CONCRETE BARRIER, SIN
         TYPE GM
 90030  MISC                           L.F.     476.000      100.000    47600.00       110.000     52360.00        0.000        0.00
        90030B CONCRETE BARRIER, SINGL
        TYPE GM, SPECIAL
 90030  MISC                           L.F.    3619.000       70.000   253330.00        75.000    271425.00        0.000        0.00
        90030BB CONCRETE BARRIER DOUBL
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        SPECIAL
 90030  MISC                           L.F.      40.000      100.000     4000.00       105.000      4200.00        0.000        0.00
        90030BBB CONCRETE BARRIER TRAN
        SECTION, SPECIAL
 90030  MISC                           L.F.      45.000      100.000     4500.00       200.000      9000.00        0.000        0.00
        90030C CONCRETE BARRIER DOUBLE
        SPECIAL TRANSITION SECTION
 90030  MISC                           L.F.      25.000      200.000     5000.00       425.000     10625.00        0.000        0.00
        90030CC CONCRETE BARRIER, DOUB
        SPECIAL TRANSITION SECTION, SP
 90030  MISC                           L.F.      34.000       50.000     1700.00        50.000      1700.00        0.000        0.00
        90030CCC STEEL THRIE BEAM STRU
        APPROACH, SPECIAL
 90030  MISC                           L.F.    3614.000       10.000    36140.00        10.000     36140.00        0.000        0.00
        90030D REMOVING CONCRETE BARRI
 90030  MISC                           L.F.    7641.000       12.000    91692.00         7.000     53487.00        0.000        0.00
        90030DD REMOVING CONCRETE BARR
        ONLY
 90030  MISC                           L.F.     170.000        8.000     1360.00         8.000      1360.00        0.000        0.00
        90030DDD REMOVING TEMPORARY PR
        CONCRETE BARRIER
 90030  MISC                           L.F.    3611.000       12.600    45498.60        14.000     50554.00        0.000        0.00
        90030E CONCRETE CURB AND GUTTE
        31-INCH, SPECIAL
 90030  MISC                           L.F.      25.000       10.000      250.00        10.000       250.00        0.000        0.00
        90030G REMOVE AND RESET BEAM G
 90030  MISC                           L.F.     920.000       15.000    13800.00        15.000     13800.00        0.000        0.00
        90030H TEMPORARY BRIDGE RAILIN
        EXTENSION, 6-INCH
 90030  MISC                           L.F.     270.000       22.000     5940.00        22.000      5940.00        0.000        0.00
        90030J TEMPORARY BRIDGE RAILIN
        EXTENSION, 18-INCH
 90030  MISC                           L.F.   16917.000        2.650    44830.05         2.650     44830.05        0.000        0.00
        90030K PAVEMENT MARKING, TAPE,
        RAISED PATTERNED
 90030  MISC                           L.F.    3094.000        3.000     9282.00         3.000      9282.00        0.000        0.00
        90030L TEMPORARY PRECAST CONCR
        BARRIER, FIXED
 90030  MISC                           L.F.      95.000      100.000     9500.00       160.000     15200.00        0.000        0.00
        90030M CONCRETE BARRIER, VERTI
         42-INCH
 90030  MISC                           L.F.     587.000       21.750    12767.25        58.000     34046.00        0.000        0.00
        90030N CONCRETE BARRIER, SINGL
        TYPE LF
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 90030  MISC                           L.F.     132.000       25.000     3300.00        22.000      2904.00       25.000     3300.00
        90030P CONCRETE CURB AND GUTTE
 90030  MISC                           L.F.      10.000      100.000     1000.00       160.000      1600.00      100.000     1000.00
        90030Q CONCRETE BARRIER, SINGL
        END SECTION
 90030  MISC                           L.F.    8273.000        0.720     5956.56         0.720      5956.56        0.720     5956.56
        90030R REMOVING CABLE IN DUCT
 90030  MISC                           L.F.    1812.000        1.560     2826.72         1.560      2826.72        0.000        0.00
        90030RR 6-PAIR CABLE
 90030  MISC                           L.F.     900.000        1.170     1053.00         1.170      1053.00        0.000        0.00
        90030RRR PIEZOELECTRIC AXLE SE
        LEAD IN CABLE
 90030  MISC                           L.F.     560.000        4.160     2329.60         4.160      2329.60        0.000        0.00
        90030S CABLE IN DUCT, NUMBER 8
 90030  MISC                           L.F.    2100.000        4.530     9513.00         4.530      9513.00        0.000        0.00
        90030SS CABLE IN DUCT, NUMBER
 90030  MISC                           L.F.    1195.000        5.270     6297.65         5.270      6297.65        0.000        0.00
        90030SSS CABLE IN DUCT, NUMBER
 90030  MISC                           L.F.    1306.000        2.680     3500.08         2.680      3500.08        0.000        0.00
        90030T POWER DISTRIBUTION CABL
        4 CONDUCTOR, NUMBER 4 AWG
 90030  MISC                           L.F.    5377.000        0.570     3064.89         0.570      3064.89        0.000        0.00
        90030TT REMOVE EXISTING CABLES
 90030  MISC                           L.F.    1363.000        1.450     1976.35         1.250      1703.75        0.000        0.00
        90030TTT REMOVE AND INSTALL EX
        CABLES
 90031  MISC                           S.F.     392.000       10.500     4116.00        10.500      4116.00        0.000        0.00
        90031A TRAFFIC CONTROL, SPECIA
        SIGNS
 90033  MISC                           S.Y.   11283.000       28.200   318180.60        26.500    298999.50        0.000        0.00
        90033A CONCRETE SHOULDER, 9-IN
 90033  MISC                           S.Y.    6427.000       30.000   192810.00        27.500    176742.50        0.000        0.00
        90033B CONCRETE SHOULDER, 9-IN
        CURB
 90033  MISC                           S.Y.  134500.000        1.150   154675.00         1.150    154675.00        0.000        0.00
        90033C REMOVING ASPHALTIC PAVE
        PROFILE MILLING
 90035  MISC                           TON    45742.000       31.750  1452308.50        31.750   1452308.50        0.000        0.00
        90035A ASPHALTIC CONCRETE PAVE
        SUPERPAVE



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   27
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109004

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90035  MISC                           TON     1340.000      280.000   375200.00       280.000    375200.00        0.000        0.00
        90035B ASPHALTIC MATERIAL FOR
        MIXES, PG 70-28
 90035  MISC                           TON    45742.000        1.250    57177.50         1.250     57177.50        0.000        0.00
        90035C QUALITY MANAGEMENT PROG
        SUPERPAVE MIXTURE
 90035  MISC                           TON    45742.000        0.600    27445.20         0.600     27445.20        0.000        0.00
        90035D QUALITY MANAGEMENT PROG
        NUCLEAR DENSITY FOR ASPHALTIC
 90035  MISC                           TON       35.600      661.000    23531.60       661.000     23531.60        0.000        0.00
        90035E JOINT AND CRACK REPAIR,
 90037  MISC                           STA.      24.000      500.000    12000.00       180.000      4320.00        0.000        0.00
        90037A DITCHING & SHAPING
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00
        B-40-96
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      17.000     1000.000    17000.00       250.000      4250.00        0.000        0.00
 90345  SPECIAL GRANULAR BACKFILL      TON     2470.000       26.000    64220.00        26.000     64220.00        0.000        0.00
 90456  REMOVING BEARINGS              EACH     136.000      150.000    20400.00       150.000     20400.00        0.000        0.00
 90501  QMP READY MIXED CONC MASONRY F C.Y.    4164.000       10.000    41640.00        10.000     41640.00        0.000        0.00
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    38203.280        1.000    38203.28         1.000     38203.28        0.000        0.00
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
        B-40-138
 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
        B-40-356
 90511  STRUCTURE REPAINTING, CLASS C, LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
        B-40-333
 90514  STR REPAINT, CLEAN & PRIME, ST S.F.    1400.000        2.000     2800.00         2.000      2800.00        0.000        0.00
        B-40-138
 90515  STR REPAINT, CLEAN & PRIME, ST S.F.    1200.000        2.000     2400.00         2.000      2400.00        0.000        0.00
        B-40-356
 90516  STR REPAINT, CLEAN & PRIME, ST S.F.     600.000        2.000     1200.00         2.000      1200.00        0.000        0.00
        B-40-333
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      200.000      200.00       200.000       200.00        0.000        0.00
        B-40-138
 90521  CONTAIN & COLLECT WASTE MATERI LS         1.000      200.000      200.00       200.000       200.00        0.000        0.00
        B-40-356
 90522  CONTAIN & COLLECT WASTE MATERI LS         1.000      200.000      200.00       200.000       200.00        0.000        0.00
        B-40-333
 90545  CONCRETE COLLAR                EACH       2.000     1000.000     2000.00       500.000      1000.00        0.000        0.00
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 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000   236400.000   236400.00    236400.000    236400.00        0.000        0.00
        B-40-358
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    25800.000    25800.00     25800.000     25800.00        0.000        0.00
        B-40-358
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.    1250.000        4.000     5000.00         4.000      5000.00        0.000        0.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    5000.000        2.000    10000.00         2.000     10000.00        0.000        0.00
 90005  MISC                           EACH      96.000       85.000     8160.00        85.000      8160.00        0.000        0.00
        90005ZN DIAPHRAGM RETROFIT CON
 90005  MISC                           EACH      22.000      375.000     8250.00       375.000      8250.00        0.000        0.00
        90005ZP DIAPHRAGM RETROFIT CON
 90005  MISC                           EACH      19.000      550.000    10450.00       550.000     10450.00        0.000        0.00
        90005ZQ DIAPHRAGM RETROFIT CON
 90005  MISC                           EACH      19.000      800.000    15200.00       800.000     15200.00        0.000        0.00
        90005ZR DIAPHRAGM RETROFIT CON
 90005  MISC                           EACH      11.000     1350.000    14850.00      1350.000     14850.00        0.000        0.00
        90005ZS DIAPHRAGM RETROFIT CON
 90005  MISC                           EACH      21.000     1350.000    28350.00      1350.000     28350.00        0.000        0.00
        90005ZT DIAPHRAGM RETROFIT CON
 90031  MISC                           S.F.     825.000       12.000     9900.00        12.000      9900.00        0.000        0.00
        90031B TEMPORARY SHORING
 90031  MISC                           S.F.    1025.000       22.000    22550.00        22.000     22550.00        0.000        0.00
        90031C TEMPORARY SHORING, LEFT
 90512  STRUCTURE REPAINTING, CLASS C, LS         1.000    10000.000    10000.00     10000.000     10000.00        0.000        0.00
        B-40-358
 90517  STR REPAINT, CLEAN & PRIME, ST S.F.    8800.000        4.000    35200.00         4.000     35200.00        0.000        0.00
        B-40-358
 90523  CONTAIN & COLLECT WASTE MATERI LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
        B-40-358

                                     PROPOSAL TOTAL.......           13976891.98                14190000.00    *** IRREGULAR bID ***
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              STATE PROJECT(S):  1440-05-60                            LOCATION  59/SHEBOYGAN    COUNTY
                                                                                 STH 23/CTH Y
                                                                                 STH 23, CTH Y
                                                                                 SHEBOYGAN COUNTY
              TYPE OF WORK: HIGHWAY STRUCTURES

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  ZENITH TECH., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     267.000       14.200     3791.40        14.200      3791.40        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00       250.000       250.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      13.400        4.600       61.64         4.600        61.64        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       13.200      175.000     2310.00       175.000      2310.00        0.000        0.00
 40712  ASPHALTIC CONCRETE PAVEMENT, T TON      231.000       68.000    15708.00        68.000     15708.00        0.000        0.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8200.000     8200.00     16000.000     16000.00        0.000        0.00
        B-59-80
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.      54.000        2.000      108.00         3.000       162.00        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     2590.000        1.500     3885.00         1.500      3885.00        0.000        0.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH      18.000      450.000     8100.00       500.000      9000.00        0.000        0.00
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     163.000       45.000     7335.00        45.000      7335.00        0.000        0.00
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      33.000       25.000      825.00        45.000      1485.00        0.000        0.00
 50910  JOINT REPAIR                   S.Y.      54.000      190.000    10260.00       400.000     21600.00        0.000        0.00
 50920  FULL DEPTH DECK REPAIR         S.Y.      40.000      100.000     4000.00       132.000      5280.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     480.000        8.000     3840.00         5.600      2688.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     480.000        5.000     2400.00         3.000      1440.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    33150.000    33150.00     18000.000     18000.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      2000.000      2000.00        0.000        0.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      60.000       25.000     1500.00        30.000      1800.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    2460.000        0.400      984.00         0.500      1230.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     120.000        1.000      120.00         3.000       360.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     240.000        0.500      120.00         0.150        36.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     450.000        0.850      382.50         1.000       450.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1373.000        1.840     2526.32         1.840      2526.32        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     229.000        4.000      916.00         4.000       916.00        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.     923.320        1.000      923.32         1.000       923.32        0.000        0.00
 90004  MISC                           LS         1.000     1300.000     1300.00       650.000       650.00        0.000        0.00
        90004A, GROUTING BRIDGE DECKS,
 90030  MISC                           L.F.    1660.000        2.000     3320.00         1.600      2656.00        0.000        0.00
        90030A, SAWING PAVEMENT,DECK P
        AREAS
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 -----------------------------------------------------------------------------------------------------------------------------------
 90033  MISC                           S.Y.    1503.000        2.500     3757.50         2.900      4358.70        0.000        0.00
        90033A, SURFACE PREPARATION FO
        SHEET MEMBRANE WATERPROOFING
 90033  MISC                           S.Y.    1503.000       10.000    15030.00        10.800     16232.40        0.000        0.00
        90033B, SHEET MEMBRANE WATERPR
 90034  MISC                           C.Y.      41.000      200.000     8200.00       350.000     14350.00        0.000        0.00
        90034A, CONCRETE MASONRY, DECK
        PATCHING
 90456  REMOVING BEARINGS              EACH      18.000      250.000     4500.00       300.000      5400.00        0.000        0.00

                                     PROPOSAL TOTAL.......             148653.68                  162884.78                     0.00
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              STATE PROJECT(S):  1508-07-71                            LOCATION  36/MANITOWOC    COUNTY
                                                                                 10TH ST & 11TH ST, YORK TO WALDO BLVD, USH 10
                                                                                 USH 10
                                                                                 MANITOWOC COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  VINTON CONSTRUCTION COMPANY
  BIDDER NO  2:  STREU CONSTRUCTION CO.
  BIDDER NO  3:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.     587.000       10.000     5870.00        10.000      5870.00       10.000     5870.00
 20105  GRUBBING                       I.D.     622.000        6.000     3732.00         6.000      3732.00        6.000     3732.00
 20401  REMOVING PAVEMENT              S.Y.   17421.000        1.200    20905.20         1.500     26131.50        1.500    26131.50
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    4132.000        4.500    18594.00         3.600     14875.20        3.600    14875.20
 20411  REMOVING GUARDRAIL             L.F.     226.000        2.000      452.00         2.000       452.00        2.000      452.00
 20414  REMOVING MANHOLES              EACH      10.000      250.000     2500.00       250.000      2500.00      250.000     2500.00
 20416  REMOVING INLETS                EACH      34.000      125.000     4250.00       100.000      3400.00      100.000     3400.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.      56.000       40.000     2240.00        20.000      1120.00       50.000     2800.00
 20501  COMMON EXCAVATION              C.Y.   12484.000        6.870    85765.08         7.940     99122.96        7.940    99122.96
 20901  GRANULAR BACKFILL              C.Y.     258.000       16.000     4128.00        21.720      5603.76       21.720     5603.76
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      6000.000      6000.00    16500.000    16500.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     9803.000        6.350    62249.05         8.100     79404.30        6.480    63523.44
 41101  ASPHALTIC SURFACE              TON       44.200      114.000     5038.80        85.000      3757.00      114.000     5038.80
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       87.400      114.000     9963.60        85.000      7429.00      114.000     9963.60
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.   24512.000       24.980   612309.76        26.190    641969.28       24.160   592209.92
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     896.000       20.800    18636.80        20.800     18636.80       27.100    24281.60
 41665  CONCRETE PAVEMENT GAPS         EACH       3.000     1000.000     3000.00      1000.000      3000.00     1500.000     4500.00
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.   10386.000        7.100    73740.60         8.250     85684.50        8.410    87346.26
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   35635.000        2.050    73051.75         2.050     73051.75        2.330    83029.55
 60825  REINF CONC PIPE, CLASS III, SS L.F.    3665.000       24.150    88509.75        25.500     93457.50       25.500    93457.50
 60826  REINF CONC PIPE, CLASS III, SS L.F.     736.000       25.900    19062.40        27.600     20313.60       27.600    20313.60
 60827  REINF CONC PIPE, CLASS III, SS L.F.     117.000       28.700     3357.90        30.800      3603.60       30.800     3603.60
 60829  REINF CONC PIPE, CLASS III, SS L.F.     289.000       33.250     9609.25        35.750     10331.75       35.750    10331.75
 60830  REINF CONC PIPE, CLASS III, SS L.F.     312.000       37.250    11622.00        41.750     13026.00       41.750    13026.00
 60833  REINF CONC PIPE, CLASS III, SS L.F.    1137.000       51.900    59010.30        61.350     69754.95       61.350    69754.95
 61110  MANHOLES, TYPE 1               EACH      32.000      900.000    28800.00       875.000     28000.00      875.000    28000.00
 61122  INLETS, TYPE 3                 EACH      55.000      595.000    32725.00       555.000     30525.00      555.000    30525.00
 61129  RECONSTRUCTING INLETS          EACH       3.000      350.000     1050.00       350.000      1050.00      350.000     1050.00
 61151  MANHOLE COVERS, TYPE J         EACH      32.000      230.000     7360.00       200.000      6400.00      200.000     6400.00
 61156  INLET COVERS, TYPE H-S         EACH      58.000      275.000    15950.00       265.000     15370.00      265.000    15370.00
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 61182  ADJUSTING MANHOLE COVERS       EACH      28.000      200.000     5600.00       250.000      7000.00      350.000     9800.00
 61910  MOBILIZATION                   LS         1.000   109222.000   109222.00     90500.000     90500.00   149150.000   149150.00
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       22.000      200.000     4400.00       278.000      6116.00      278.000     6116.00
 62401  WATER                          MGAL      60.000       15.000      900.00        14.500       870.00       20.000     1200.00
 62501  TOPSOIL                        S.Y.    3115.000        3.250    10123.75         2.990      9313.85        2.990     9313.85
 62905  FERTILIZER, TYPE B             CWT.       2.000       29.000       58.00        29.000        58.00       29.000       58.00
 63101  SODDING                        S.Y.    3115.000        2.000     6230.00         2.000      6230.00        2.000     6230.00
 63103  WATERING SODDED AREAS          MGAL     368.000       18.000     6624.00        18.000      6624.00       18.000     6624.00
 63201  TREES,                         EACH       4.000      390.000     1560.00       390.000      1560.00      390.000     1560.00
        ASH, PATMORE GREEN, 2-INCH CAL
 63202  TREES,                         EACH       3.000      390.000     1170.00       390.000      1170.00      390.000     1170.00
        HONEYLOCUST, THORNLESS SKYLINE
        CAL.,B&B
 63203  TREES,                         EACH       2.000      400.000      800.00       400.000       800.00      400.000      800.00
        LINDEN, SILVER 2-INCH CAL., B&
 63204  TREES,                         EACH       3.000      410.000     1230.00       410.000      1230.00      410.000     1230.00
        MAPLE, EMERALD QUEEN NORWAY 2-
         B&B
 63205  TREES,                         EACH       6.000      360.000     2160.00       360.000      2160.00      360.000     2160.00
        MAPLE, CRIMSON KING 2-INCH CAC
 63206  TREES,                         EACH       5.000      310.000     1550.00       310.000      1550.00      310.000     1550.00
        MAPLE, COLUMNAR, 2-INCH CAL.,B
 63207  TREES,                         EACH      11.000      400.000     4400.00       400.000      4400.00      400.000     4400.00
        LILAC, JAPANESE TREE 4FT. HT.B
 63208  TREES,                         EACH      13.000      290.000     3770.00       290.000      3770.00      295.000     3835.00
        MAPLE, AMUR,(TREE FORM)4FT.HT.
 63209  TREES,                         EACH       5.000      290.000     1450.00       290.000      1450.00      290.000     1450.00
        CHERRY, COLUMNAR 4-6FT. HT.,B&
 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      7000.000      7000.00    15000.000    15000.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    17500.000    17500.00     14500.000     14500.00    14500.000    14500.00
        1508-07-71
 64313  TRAFFIC CONTROL, DRUMS         DAYS    5220.000        0.350     1827.00         0.350      1827.00        0.350     1827.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3480.000        0.750     2610.00         0.750      2610.00        0.750     2610.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6090.000        0.750     4567.50         0.750      4567.50        0.750     4567.50
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    6191.000        1.050     6500.55         1.050      6500.55        1.050     6500.55
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     493.000        7.300     3598.90         7.300      3598.90        7.300     3598.90
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    2631.000        4.900    12891.90         4.900     12891.90        4.900    12891.90
 65231  NONMETALLIC CONDUIT, SCHEDULE  L.F.     420.000        9.000     3780.00        12.000      5040.00        9.000     3780.00
 66501  SAWING EXISTING PAVEMENT       L.F.      40.000        3.000      120.00         5.000       200.00        4.000      160.00
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 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     805.000        4.000     3220.00         3.000      2415.00        6.000     4830.00
 90005  MISC                           EACH      87.000       90.000     7830.00       150.000     13050.00      150.000    13050.00
        90005A, CONSTRUCTION STAKING,
        SEWER SYSTEM
 90005  MISC                           EACH      55.000       50.000     2750.00        50.000      2750.00       50.000     2750.00
        90005B, INLET PROTECTION, TYPE
 90005  MISC                           EACH       7.000      110.000      770.00       100.000       700.00      300.000     2100.00
        90005C, ADJUSTING WATER VALVE
 90005  MISC                           EACH       1.000     4200.000     4200.00      3780.000      3780.00     3780.000     3780.00
        90005D, ABANDONING VAULTS
 90005  MISC                           EACH      16.000      400.000     6400.00       400.000      6400.00      400.000     6400.00
        90005E, LANDSCAPE PLANTING SUR
        AND CARE
 90030  MISC                           L.F.    1988.000       22.850    45425.80        20.450     40654.60       20.450    40654.60
        90030A, STORM SEWER LATERALS,
 90030  MISC                           L.F.    3451.000       28.250    97490.75        25.450     87827.95       25.450    87827.95
        90030B, SANITARY SEWER LATERAL
 90033  MISC                           S.Y.   18831.000        1.400    26363.40         1.250     23538.75        1.500    28246.50
        90033A, JOINT SEALING
 90037  MISC                           STA.      52.000      110.000     5720.00       150.000      7800.00      150.000     7800.00
        90037A, PRELIMINARY CONSTRUCTI
 90037  MISC                           STA.      52.000       80.000     4160.00        70.000      3640.00       70.000     3640.00
        90037B, CONSTRUCTION STAKING,
        SPECIAL
 90037  MISC                           STA.      52.000      144.000     7488.00       150.000      7800.00      150.000     7800.00
        90037C, CONSTRUCTION STAKING,
        PAVEMENT, SPECIAL
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   18831.000        0.100     1883.10         0.150      2824.65        0.250     4707.75
 90480  PIPE RAILING                   L.F.     185.000       75.000    13875.00        75.000     13875.00       75.000    13875.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00

                                     PROPOSAL TOTAL.......            1739702.89                 1797166.10               1845257.49
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              STATE PROJECT(S):  4010-11-72                            LOCATION  59/SHEBOYGAN    COUNTY
                                                                                 14TH STREET, CITY OF SHEBOYGAN
                                                                                 STH 28, CITY OF SHEBOYGAN
                                                                                 SHEBOYGAN COUNTY
              TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

  BIDDER NO  1:  STREU CONSTRUCTION CO.
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY
  BIDDER NO  3:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M       14.000       10.000      140.00        10.000       140.00       10.000      140.00
 20104  GRUBBING                       40M       14.000       10.000      140.00        10.000       140.00       10.000      140.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4000.000     4000.00      4000.000      4000.00     4000.000     4000.00
        2+990
 20401  REMOVING PAVEMENT              M2     24200.000        1.500    36300.00         1.500     36300.00        1.500    36300.00
 20406  REMOVING CONCRETE SIDEWALK     M2      4330.000        4.310    18662.30         4.310     18662.30        4.310    18662.30
 20414  REMOVING MANHOLES              EACH       6.000      250.000     1500.00       150.000       900.00      250.000     1500.00
 20416  REMOVING INLETS                EACH      35.000      100.000     3500.00       125.000      4375.00      100.000     3500.00
 20422  REMOVING CONCRETE BASES        EACH      10.000       75.000      750.00        75.000       750.00       75.000      750.00
 20501  COMMON EXCAVATION              M3     13900.000        9.130   126907.00         9.130    126907.00        9.130   126907.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00
        , B-59-33
 21001  STRUCTURE BACKFILL             M3        20.000       20.000      400.00        20.000       400.00       20.000      400.00
 21301  FINISHING ROADWAY              LS         1.000     7500.000     7500.00      9500.000      9500.00    12500.000    12500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      8070.000        8.100    65367.00         8.100     65367.00        8.100    65367.00
 30420  CABC, OPEN GRADED NUMBER 2     MG      7430.000        9.680    71922.40        11.180     83067.40       10.000    74300.00
 30425  BREAKER RUN STONE              M3       900.000       19.650    17685.00        19.650     17685.00       19.650    17685.00
 40301  QMP, ASPHALTIC MIXTURE         MG        60.000       10.600      636.00        10.600       636.00       10.600      636.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG         3.400      193.000      656.20       193.000       656.20      193.000      656.20
 40714  ASPHALTIC CONCRETE PAVEMENT, T MG        60.000       98.000     5880.00        98.000      5880.00       98.000     5880.00
 41509  CONCRETE PAVEMENT, 225 MM      M2     19590.000       28.110   550674.90        28.070    549891.30       25.410   497781.90
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      1460.000       30.610    44690.60        32.120     46895.20       29.410    42938.60
 41606  CONCRETE DRIVEWAY, 175 MM      M2      1270.000       28.300    35941.00        29.000     36830.00       29.000    36830.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2        80.000      127.000    10160.00       138.000     11040.00      120.000     9600.00
 41653  PAVEMENT TIES                  EACH     118.000        7.000      826.00         8.500      1003.00        7.000      826.00
 41665  CONCRETE PAVEMENT GAPS         EACH       9.000      750.000     6750.00      1000.000      9000.00     1500.000    13500.00
 50201  CONCRETE MASONRY, BRIDGES      M3        15.000     1000.000    15000.00      1000.000     15000.00     1000.000    15000.00
 50265  PROTECTIVE SURFACE TREATMENT   M2         5.000        5.000       25.00         5.000        25.00        5.000       25.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG       420.000        3.250     1365.00         3.250      1365.00        3.250     1365.00
 50915  CONCRETE SURFACE REPAIR        M2         2.000       40.000       80.00        40.000        80.00       40.000       80.00
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 51605  RUBBERIZED MEMBRANE WATERPROOF M2         2.000       25.000       50.00        25.000        50.00       25.000       50.00
 60119  CONCRETE CURB AND GUTTER, 450  M         50.000       55.770     2788.50        32.800      1640.00       39.390     1969.50
 60205  CONCRETE SIDEWALK, 125 MM      M2      4700.000       24.250   113975.00        22.710    106737.00       22.710   106737.00
 60206  CONCRETE SIDEWALK, 150 MM      M2        10.000       26.100      261.00        27.000       270.00       27.000      270.00
 60215  CONCRETE STEPS                 M2         8.000      375.000     3000.00       258.000      2064.00      258.000     2064.00
 60825  REINF CONC PIPE, CLASS III, SS M        513.000       79.900    40988.70        88.050     45169.65       79.900    40988.70
 60826  REINF CONC PIPE, CLASS III, SS M         17.000       93.020     1581.34        93.250      1585.25       93.020     1581.34
 60828  REINF CONC PIPE, CLASS III, SS M        509.000      114.010    58031.09       114.200     58127.80      114.010    58031.09
 61110  MANHOLES, TYPE 1               EACH      16.000      880.000    14080.00       800.000     12800.00      880.000    14080.00
 61168  INLET COVERS, TYPE Z           EACH       1.000      275.000      275.00       255.000       255.00      275.000      275.00
 61182  ADJUSTING MANHOLE COVERS       EACH      33.000      275.000     9075.00       200.000      6600.00      400.000    13200.00
 61183  ADJUSTING INLET COVERS         EACH       3.000      300.000      900.00       200.000       600.00      500.000     1500.00
 61201  PIPE UNDERDRAIN, 150 MM        M       2820.000       10.200    28764.00        10.200     28764.00       10.200    28764.00
 61910  MOBILIZATION                   LS         1.000    63000.000    63000.00    106700.000    106700.00   128500.000   128500.00
 62001  CONCRETE CORRUGATED MEDIAN     M2       115.000       51.000     5865.00        40.500      4657.50       39.990     4598.85
 62301  CALCIUM CHLORIDE SURFACE TREAT MG         5.000      306.360     1531.80       306.360      1531.80      306.360     1531.80
 62401  WATER                          KL       410.000        3.960     1623.60         4.000      1640.00        5.000     2050.00
 62501  TOPSOIL                        M2      4130.000        3.050    12596.50         3.050     12596.50        3.050    12596.50
 62819  MOBILIZATIONS, EROSION CONTROL EACH       9.000      175.000     1575.00       175.000      1575.00      175.000     1575.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00
 62905  FERTILIZER, TYPE B             KG       170.000        0.600      102.00         0.600       102.00        0.600      102.00
 63101  SODDING                        M2      4130.000        3.100    12803.00         3.100     12803.00        3.100    12803.00
 63201  TREES,                         EACH       2.000      550.000     1100.00       550.000      1100.00      550.000     1100.00
        LINDEN, GREENSPIRE, 63mm
 63202  TREES,                         EACH       9.000      650.000     5850.00       650.000      5850.00      650.000     5850.00
        MAPLE, NORWAY, COLUMNAR, 63mm
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH      51.000       50.000     2550.00        35.000      1785.00       50.000     2550.00
 63404  WOOD POSTS, 100 X 100 MM X 4.9 EACH      18.000       52.000      936.00        40.000       720.00       52.000      936.00
 63405  WOOD POSTS, 100 X 100 MM X 5.5 EACH       1.000       60.000       60.00        45.000        45.00       60.000       60.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2        36.160      140.000     5062.40       144.400      5221.50      140.000     5062.40
 63703  SIGNS, TYPE II, NON-REFLECTIVE M2         0.600      139.000       83.40       170.000       102.00      139.000       83.40
 63822  MOVING SIGNS, TYPE II          EACH       4.000       50.000      200.00        35.000       140.00       35.000      140.00
 63827  REMOVING SIGNS, TYPE II        EACH      88.000       15.000     1320.00        15.000      1320.00       15.000     1320.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      88.000       10.000      880.00        10.000       880.00       10.000      880.00
 63840  MOVING SMALL SIGN SUPPORTS     EACH       4.000       50.000      200.00        35.000       140.00       35.000      140.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      5000.000      5000.00    12000.000    12000.00
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      1000.000      1000.00     3000.000     3000.00
 64301  TRAFFIC CONTROL                LS         1.000    14180.000    14180.00     13319.000     13319.00    10319.000    10319.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   16754.000        0.300     5026.20         0.300      5026.20        0.300     5026.20
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 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   16674.000        0.500     8337.00         0.500      8337.00        0.500     8337.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   33348.000        0.100     3334.80         0.150      5002.20        0.150     5002.20
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   10909.000        0.150     1636.35         0.200      2181.80        0.200     2181.80
 64326  TRAFFIC CONTROL, SIGNS         DAYS   18169.000        0.400     7267.60         0.500      9084.50        0.500     9084.50
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2      3165.000        1.290     4082.85         1.290      4082.85        1.290     4082.85
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      4000.000        2.200     8800.00         2.200      8800.00        2.200     8800.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2711.000        2.370     6425.07         2.370      6425.07        2.370     6425.07
 64618  PVMT MRKNG, CHANNELIZING, 200  M        170.000        4.600      782.00         4.600       782.00        4.600      782.00
 64642  REMOVING PAVEMENT MARKINGS     M        706.000        1.000      706.00         1.800      1270.80        1.800     1270.80
 64714  PVMT MRKNG, STOP LINE, 600 MM, M         55.000       26.000     1430.00        26.000      1430.00       26.000     1430.00
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M       1310.000       16.330    21392.30        16.330     21392.30       16.330    21392.30
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      124.000      744.00       124.000       744.00      124.000      744.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      125.000     1000.00       125.000      1000.00      125.000     1000.00
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      175.000     1400.00       175.000      1400.00      175.000     1400.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       8.000      130.000     1040.00       130.000      1040.00      130.000     1040.00
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M         89.000       12.200     1085.80        12.200      1085.80       12.200     1085.80
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M         28.000       13.000      364.00        13.000       364.00       13.000      364.00
 64782  PAVEMENT MARKING, CURB RAMP, E M        410.000       11.600     4756.00        11.600      4756.00       11.600     4756.00
 64793  REMOVING PAVEMENT MARKINGS, AR EACH      24.000       60.000     1440.00        60.000      1440.00       60.000     1440.00
 64795  REMOVING PAVEMENT MARKINGS, WO EACH       9.000       90.000      810.00       100.000       900.00      100.000      900.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M        712.000        1.000      712.00         1.140       811.68        1.140      811.68
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       2568.000        3.280     8423.04         3.000      7704.00        3.000     7704.00
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       6.000      150.000      900.00       250.000      1500.00      250.000     1500.00
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       2749.000       17.390    47805.11        11.800     32438.20       17.390    47805.11
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        121.000       26.280     3179.88        17.400      2105.40       26.280     3179.88
 65250  LOOP DETECTOR CONDUIT          M        457.000        6.920     3162.44        12.600      5758.20        6.920     3162.44
 65255  LOOP DETECTOR SLOTS            M         52.000       62.100     3229.20        50.000      2600.00       62.100     3229.20
 65303  PULL BOXES, STEEL, 450 X 600 M EACH       9.000      340.000     3060.00       362.000      3258.00      340.000     3060.00
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH       9.000      388.000     3492.00       530.000      4770.00      388.000     3492.00
 65401  CONCRETE BASES, TYPE 1         EACH       4.000      385.000     1540.00       575.000      2300.00      385.000     1540.00
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      505.000     2020.00       840.000      3360.00      505.000     2020.00
 65403  CONCRETE BASES, TYPE 5         EACH      47.000      430.000    20210.00       515.000     24205.00      430.000    20210.00
 65416  CONCRETE CONTROL CABINET BASES EACH       1.000      211.000      211.00      1265.000      1265.00      211.000      211.00
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000      270.000      270.00      1300.000      1300.00      270.000      270.00
 65425  PEDESTAL BASES                 EACH       4.000       75.000      300.00       107.000       428.00       75.000      300.00
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       4.000      175.000      700.00       190.000       760.00      175.000      700.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        130.000        1.120      145.60         3.000       390.00        1.120      145.60
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         10.000        1.620       16.20         6.500        65.00        1.620       16.20
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        260.000        2.230      579.80         6.600      1716.00        2.230      579.80
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 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        145.000        0.950      137.75         1.450       210.25        0.950      137.75
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        460.000        0.400      184.00         1.650       759.00        0.400      184.00
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       1145.000        0.260      297.70         0.900      1030.50        0.260      297.70
 65568  ELECTRICAL WIRE, LIGHTING, NO. M       1145.000        0.620      709.90         0.950      1087.75        0.620      709.90
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       3825.000        1.020     3901.50         2.360      9027.00        1.020     3901.50
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       2800.000        1.250     3500.00         3.000      8400.00        1.250     3500.00
 65580  LOOP DETECTOR LEAD IN CABLE    M        870.000        0.690      600.30         2.500      2175.00        0.690      600.30
 65585  LOOP DETECTOR WIRE             M       1050.000        0.700      735.00         1.850      1942.50        0.700      735.00
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000     3825.000     3825.00       535.000       535.00     3825.000     3825.00
        TRAFFIC SIGNALS, 14TH STREET A
        PENNSYLVANIA AVENUE
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      625.000      625.00       535.000       535.00      625.000      625.00
        STA. 10+714.5, 13.75 M RT.
 65703  POLES, TYPE 3                  EACH       4.000      875.000     3500.00      1276.000      5104.00      875.000     3500.00
 65722  TRAFFIC SIGNAL STANDARDS, STEE EACH       3.000      150.000      450.00       177.000       531.00      150.000      450.00
 65723  TRAFFIC SIGNAL STANDARDS, STEE EACH       1.000      156.000      156.00       185.000       185.00      156.000      156.00
 65802  TROMBONE ARMS, 4.6 M           EACH       1.000      437.000      437.00       420.000       420.00      437.000      437.00
 65803  TROMBONE ARMS, 6.1 M           EACH       2.000      562.000     1124.00       540.000      1080.00      562.000     1124.00
 65804  TROMBONE ARMS, 7.6 M           EACH       1.000      575.000      575.00       685.000       685.00      575.000      575.00
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH       8.000      137.000     1096.00       238.000      1904.00      137.000     1096.00
 65849  PEDESTRIAN PUSH BUTTONS        EACH       8.000       29.000      232.00        56.000       448.00       29.000      232.00
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      600.000      600.00      1430.000      1430.00      600.000      600.00
        14TH ST. & PENNSYLVANIA AVE.
 66501  SAWING EXISTING PAVEMENT       M        835.000        6.000     5010.00         2.780      2321.30        3.610     3014.35
 90001  MISC                           M        114.000       42.650     4862.10        24.000      2736.00       39.360     4487.04
        90001A  CONCRETE CURB & GUTTER
        TYPE D INTEGRAL
 90001  MISC                           M       1415.000        8.250    11673.75         1.000      1415.00        5.000     7075.00
        90001C  CONSTRUCTION STAKING,
        SPECIAL
 90001  MISC                           M       1415.000        2.900     4103.50         2.900      4103.50        8.000    11320.00
        90001D  PRELIMINARY CONSTRUCTI
        STAKING
 90001  MISC                           M       2513.000       25.430    63905.59        25.000     62825.00       27.620    69409.06
        90001E  CONCRETE CURB & GUTTER
        TYPE A
 90001  MISC                           M       1415.000        5.000     7075.00         5.000      7075.00        8.000    11320.00
        90001F  CONSTRUCTION STAKING,
        PAVEMENT, SPECIAL
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 90002  MISC                           M2        20.000      100.000     2000.00       100.000      2000.00      100.000     2000.00
        90002A TEMPORARY SHORING
 90004  MISC                           LS         1.000     7000.000     7000.00      2250.000      2250.00     7000.000     7000.00
        90004A  REMOVE & REPLACE OVERH
        STATION 10+045
 90004  MISC                           LS         1.000     1500.000     1500.00      1200.000      1200.00    10000.000    10000.00
        90004B  REMOVE AND REPLACE BUS
 90004  MISC                           LS         1.000     3500.000     3500.00      3500.000      3500.00     5000.000     5000.00
        90004C REMOVING SIGNAL EQUIPME
        STREET AND PENNSYLVANIA
 90005  MISC                           EACH      36.000      555.000    19980.00       600.000     21600.00      555.000    19980.00
        90005A  INLET, TYPE 3, SPECIAL
 90005  MISC                           EACH      16.000      200.000     3200.00       200.000      3200.00      200.000     3200.00
        90005B  MANHOLE COVER, TYPE J,
 90005  MISC                           EACH       2.000      275.000      550.00       255.000       510.00      275.000      550.00
        90005C  INLET COVER, SPECIAL
 90005  MISC                           EACH      34.000      265.000     9010.00       270.000      9180.00      265.000     9010.00
        90005D  INLET COVER, TYPE H,
 90005  MISC                           EACH       1.000      555.000      555.00       630.000       630.00      555.000      555.00
        90005E  INLET, TYPE 1, SPECIAL
 90005  MISC                           EACH       1.000      775.000      775.00      4200.000      4200.00     8000.000     8000.00
        90005F LIGHTING CONTROL CABINE
 90005  MISC                           EACH      51.000     1237.250    63099.75      1174.000     59874.00     1237.250    63099.75
        90005G LUMINAIRES, DECORATIVE,
        WATTS, HIGH PRESSURE SODIUM
 90005  MISC                           EACH      47.000     1208.000    56776.00      1202.000     56494.00     1208.000    56776.00
        90005H POLES, DECORATIVE, 9.37
 90005  MISC                           EACH      53.000       82.000     4346.00        82.000      4346.00      200.000    10600.00
        90005J  CONSTRUCTION STAKING,
        SEWER SYSTEM, SPECIAL
 90005  MISC                           EACH      37.000       50.000     1850.00        45.000      1665.00      100.000     3700.00
        90005K INLET PROTECTION
 90005  MISC                           EACH      12.000       15.000      180.00        15.000       180.00       15.000      180.00
        90005L CONCRETE MASONRY ANCHOR
        NO. 19M BARS
 90005  MISC                           EACH      10.000       15.000      150.00        15.000       150.00       15.000      150.00
        90005M CONCRETE MASONRY ANCHOR
        NO. 16M BARS
 90005  MISC                           EACH      16.000       15.000      240.00        15.000       240.00       15.000      240.00
        90005N CONCRETE MASONRY ANCHOR



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   39
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109007

        M19 BARS
 90005  MISC                           EACH       7.000      318.000     2226.00       445.000      3115.00      318.000     2226.00
        90005P TRAFFIC SIGNAL FACES, L
        FACE, 3-300MM, VERTICAL
 90005  MISC                           EACH       1.000      444.000      444.00       635.000       635.00      444.000      444.00
        90005Q TRAFFIC SIGNAL FACES, L
        FACE, 5-300MM, VERTICAL
 90005  MISC                           EACH       3.000      319.000      957.00       445.000      1335.00      319.000      957.00
        90005R TRAFFIC SIGNAL FACES, L
        FACES, 3-300MM, HORIZONTAL
 90005  MISC                           EACH       1.000      444.000      444.00       635.000       635.00      444.000      444.00
        90005S TRAFFIC SIGNAL FACES, L
        FACE, 5-300MM, HORIZONTAL
 90005  MISC                           EACH      33.000       75.000     2475.00       110.000      3630.00      200.000     6600.00
        90005T  ADJUSTING WATER VALVE
 90005  MISC                           EACH      10.000      100.000     1000.00        75.000       750.00       50.000      500.00
        90005U COVERING SIGNAL HEADS
 90365  QMP, BASE COURSES              MG     15500.000        0.200     3100.00         0.290      4495.00        0.200     3100.00
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     21130.000        0.150     3169.50         0.220      4648.60        0.200     4226.00
 90480  PIPE RAILING                   M          8.210      328.870     2700.02       286.860      2355.12      328.870     2700.02
 90545  CONCRETE COLLAR                EACH       4.000      300.000     1200.00       250.000      1000.00      300.000     1200.00
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       7.000       90.000      630.00        50.000       350.00       50.000      350.00
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       1.000     8741.000     8741.00      8000.000      8000.00     8741.000     8741.00

                                     PROPOSAL TOTAL.......            1950077.33                 1998197.92               2016700.38
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              STATE PROJECT(S):  6243-04-72                            LOCATION  58/SHAWANO      COUNTY
                                                                                 STH 29, STH 47 CECIL ST-VILLAGE OF BONDUEL, P
                                                                                 STH 47, VIL OF BONDUEL
                                                                                 SHAWANO COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  NORTHEAST ASPHALT, INC.
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       100.000       100.00      100.000      100.00
        1000+50 RT
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      300.000      300.00       450.000       450.00      450.000      450.00
        1000+06 LT
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00      5000.000      5000.00     4000.000     4000.00
        1001+00
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     668.000        3.400     2271.20         3.500      2338.00        3.500     2338.00
 20405  REMOVING CURB AND GUTTER       L.F.     802.000        4.000     3208.00         2.500      2005.00        2.500     2005.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.       8.000       10.000       80.00        10.000        80.00       10.000       80.00
 20409  REMOVING SURFACE DRAINS        EACH       2.000      100.000      200.00       500.000      1000.00      500.000     1000.00
 20414  REMOVING MANHOLES              EACH       1.000      300.000      300.00       500.000       500.00      500.000      500.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.      37.000       12.000      444.00        12.000       444.00       12.000      444.00
 20421  REMOVING ASPHALTIC SURFACE, MI TON      725.000        9.350     6778.75         9.350      6778.75        9.000     6525.00
 20501  COMMON EXCAVATION              C.Y.    1301.000        5.420     7051.42         7.000      9107.00        7.000     9107.00
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     5000.000     5000.00      9000.000      9000.00     4500.000     4500.00
        C-58-49
 20801  BORROW EXCAVATION              C.Y.    1315.000        5.910     7771.65         7.420      9757.30        7.420     9757.30
 21001  STRUCTURE BACKFILL             C.Y.     320.000       10.000     3200.00        12.000      3840.00       15.000     4800.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1500.000      1500.00     1500.000     1500.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2336.000        7.800    18220.80         8.000     18688.00        8.000    18688.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     565.000        1.000      565.00         1.000       565.00        1.000      565.00
 40301  QMP, ASPHALTIC MIXTURE         TON     2240.000        0.450     1008.00         0.450      1008.00        0.450     1008.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      139.000      145.000    20155.00       145.000     20155.00      145.000    20155.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON     2240.000       18.350    41104.00        18.350     41104.00       18.350    41104.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       98.000       69.000     6762.00        69.000      6762.00       69.000     6762.00
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     237.000       26.500     6280.50        27.500      6517.50       24.750     5865.75
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     132.000      230.000    30360.00       230.000     30360.00      320.000    42240.00
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    21540.000        0.500    10770.00         0.550     11847.00        0.600    12924.00
 51210  TEMPORARY STEEL SHEET PILING   S.F.     756.000        7.000     5292.00         3.000      2268.00       12.000     9072.00
 51320  PIPE RAILING, STRUCTURE        LS         1.000     2500.000     2500.00     12000.000     12000.00     9800.000     9800.00
        C-58-49
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 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     259.000       25.000     6475.00        15.000      3885.00       18.000     4662.00
 52089  TEMPORARY CULVERT PIPE, 54-INC L.F.     148.000       55.000     8140.00        40.000      5920.00       40.000     5920.00
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      350.000      350.00       300.000       300.00      300.000      300.00
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       5.000      450.000     2250.00       400.000      2000.00      400.000     2000.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    2191.000        7.950    17418.45         7.950     17418.45        6.250    13693.75
        TYPE D
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     146.000       14.750     2153.50        14.750      2153.50       12.500     1825.00
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    3894.000        2.100     8177.40         2.250      8761.50        2.450     9540.30
 60224  CONCRETE SAFETY ISLANDS        S.F.     691.000        4.500     3109.50         4.870      3365.17        4.750     3282.25
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     160.000       13.000     2080.00         6.000       960.00       10.000     1600.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     160.000        4.000      640.00         3.000       480.00        5.000      800.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.      50.000       46.000     2300.00        47.000      2350.00       35.000     1750.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.      62.000       36.840     2284.08        35.160      2179.92       35.160     2179.92
 60827  REINF CONC PIPE, CLASS III, SS L.F.     174.000       42.110     7327.14        45.000      7830.00       45.000     7830.00
 60829  REINF CONC PIPE, CLASS III, SS L.F.     214.000       49.060    10498.84        54.000     11556.00       54.000    11556.00
 61110  MANHOLES, TYPE 1               EACH       2.000     1091.950     2183.90      1200.000      2400.00     1200.000     2400.00
 61122  INLETS, TYPE 3                 EACH       8.000      604.570     4836.56       900.000      7200.00      900.000     7200.00
 61123  INLETS, TYPE 8                 EACH       3.000      975.000     2925.00       950.000      2850.00      950.000     2850.00
 61151  MANHOLE COVERS, TYPE J         EACH       2.000      230.000      460.00       200.000       400.00      200.000      400.00
 61167  INLET COVERS, TYPE H           EACH       8.000      300.000     2400.00       275.000      2200.00      275.000     2200.00
 61170  INLET COVERS, TYPE MS          EACH       3.000      236.000      708.00       200.000       600.00      200.000      600.00
 61182  ADJUSTING MANHOLE COVERS       EACH      14.000      250.000     3500.00       200.000      2800.00      200.000     2800.00
 61183  ADJUSTING INLET COVERS         EACH       5.000      200.000     1000.00       200.000      1000.00      200.000     1000.00
 61910  MOBILIZATION                   LS         1.000    14750.000    14750.00     13750.000     13750.00    20000.000    20000.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      850.000      850.00       250.000       250.00      300.000      300.00
 62401  WATER                          MGAL      16.000       14.000      224.00        10.000       160.00       10.000      160.00
 62702  MULCHING                       S.Y.    2510.000        0.260      652.60         0.400      1004.00        0.400     1004.00
 62817  SILT FENCE MAINTENANCE         L.F.     190.000        0.010        1.90         0.100        19.00        0.100       19.00
 62848  SILT FENCE, SILTY SOIL, DELIVE L.F.     190.000        2.000      380.00         2.000       380.00        2.000      380.00
 62850  SILT FENCE, SILTY SOIL, INSTAL L.F.     190.000        2.000      380.00         2.000       380.00        2.000      380.00
 62905  FERTILIZER, TYPE B             CWT.       2.500       40.000      100.00        25.000        62.50       25.000       62.50
 63011  SEEDING, MIXTURE NO. 40        LB.       50.000        8.880      444.00         6.000       300.00        6.000      300.00
 63015  SEEDING, BORROW PIT MIXTURE    LB.       11.000        6.950       76.45        10.000       110.00       10.000      110.00
 63101  SODDING                        S.Y.     390.000        5.000     1950.00         5.000      1950.00        5.000     1950.00
 63311  TEMPORARY DELINEATORS          EACH      11.000       25.000      275.00        12.000       132.00       25.000      275.00
 63822  MOVING SIGNS, TYPE II          EACH       5.000       80.000      400.00        25.000       125.00       25.000      125.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     3500.000     3500.00      1000.000      1000.00     1500.000     1500.00
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      4200.000      4200.00     1000.000     1000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS     900.000        1.000      900.00         0.350       315.00        1.000      900.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     180.000        2.000      360.00         1.000       180.00        2.000      360.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     120.000        0.200       24.00         0.250        30.00        0.200       24.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     900.000        0.400      360.00         0.350       315.00        0.400      360.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1520.000        0.750     1140.00         0.700      1064.00        0.750     1140.00
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     130.000        3.500      455.00         2.000       260.00        2.000      260.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    4632.000        0.800     3705.60         0.800      3705.60        0.800     3705.60
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     289.000        1.600      462.40         1.600       462.40        1.600      462.40
        EPOXY
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.     540.000        1.700      918.00         1.700       918.00        1.700      918.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.     826.000        1.000      826.00         0.600       495.60        1.000      826.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      22.000        8.000      176.00         8.000       176.00        8.000      176.00
        EPOXY
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.      94.000        3.800      357.20         3.800       357.20        3.800      357.20
        EPOXY
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000      105.000      945.00       105.000       945.00      105.000      945.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       3.000      123.000      369.00       123.000       369.00      123.000      369.00
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     350.000        4.330     1515.50         4.330      1515.50        4.330     1515.50
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     180.000        3.500      630.00         3.500       630.00        3.500      630.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       4.000       90.000      360.00        90.000       360.00       90.000      360.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    3620.000        0.700     2534.00         0.300      1086.00        0.700     2534.00
 66501  SAWING EXISTING PAVEMENT       L.F.    4002.000        1.500     6003.00         2.000      8004.00        1.250     5002.50
 90033  MISC                           S.Y.    3130.000        2.850     8920.50         2.300      7199.00        2.300     7199.00
        90033A PULVERIZED TOPSOIL
 90545  CONCRETE COLLAR                EACH       1.000      450.000      450.00       200.000       200.00      200.000      200.00
 90643  SAND BAGS                      EACH     576.000        5.000     2880.00         6.000      3456.00        6.000     3456.00
 90651  POLYETHYLENE SHEETING, DELIVER S.Y.      48.000        1.000       48.00         1.000        48.00        1.000       48.00
 90652  POLYETHYLENE SHEETING, INSTALL S.Y.      48.000        1.000       48.00         1.000        48.00        1.000       48.00
 90905  POLYSTYRENE INSULATION BOARD,  S.F.     352.000        1.000      352.00         2.000       704.00        2.000      704.00

                                     PROPOSAL TOTAL.......             336862.84                  348449.89                361744.97
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109009

              STATE PROJECT(S):  2697-01-74                            LOCATION  45/OZAUKEE      COUNTY
                                                                                 PORT WASHINGTON ROAD
                                                                                 CTH W
                                                                                 OZAUKEE COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION

  BIDDER NO  1:  MUSSON BROS., INC.
  BIDDER NO  2:  JAMES PETERSON SONS, INC.
  BIDDER NO  3:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        2.000      500.000     1000.00       500.000      1000.00      500.000     1000.00
 20102  CLEARING                       25MM     900.000        4.000     3600.00         4.000      3600.00        4.000     3600.00
 20104  GRUBBING                       40M        2.000      500.000     1000.00       500.000      1000.00      500.000     1000.00
 20105  GRUBBING                       25MM     900.000        4.000     3600.00         4.000      3600.00        4.000     3600.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     3000.000     3000.00      2700.000      2700.00     5000.000     5000.00
        2+220
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00       750.000       750.00     4000.000     4000.00
        3+270
 20401  REMOVING PAVEMENT              M2     14810.000        1.800    26658.00         2.500     37025.00        4.000    59240.00
 20405  REMOVING CURB AND GUTTER       M        520.000        7.000     3640.00         5.000      2600.00        7.500     3900.00
 20408  REMOVING MASONRY               M3         3.200       50.000      160.00       100.000       320.00      150.000      480.00
 20409  REMOVING SURFACE DRAINS        EACH       2.000      250.000      500.00       200.000       400.00      100.000      200.00
 20411  REMOVING GUARDRAIL             M         60.000        7.000      420.00         6.000       360.00        5.000      300.00
 20412  REMOVING FENCE                 M         85.000        6.000      510.00         2.400       204.00        5.000      425.00
 20414  REMOVING MANHOLES              EACH       1.000      500.000      500.00       400.000       400.00      300.000      300.00
 20416  REMOVING INLETS                EACH       3.000      250.000      750.00       200.000       600.00      200.000      600.00
 20503  UNCLASSIFIED EXCAVATION        M3     40000.000        7.270   290800.00         8.500    340000.00        8.260   330400.00
 20505  MARSH EXCAVATION               M3      2053.000        6.550    13447.15         8.500     17450.50        6.240    12810.72
 20901  GRANULAR BACKFILL              M3      7910.000       12.900   102039.00        10.500     83055.00       14.000   110740.00
 21301  FINISHING ROADWAY              LS         1.000     1200.000     1200.00      5000.000      5000.00    15000.000    15000.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG     35200.000        8.600   302720.00         8.600    302720.00       10.200   359040.00
 30425  BREAKER RUN STONE              M3      7500.000       16.750   125625.00        13.500    101250.00       19.600   147000.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       9050.000        0.250     2262.50         0.250      2262.50        0.300     2715.00
 40301  QMP, ASPHALTIC MIXTURE         MG     14500.000        0.660     9570.00         0.660      9570.00        0.700    10150.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       875.000      178.000   155750.00       178.000    155750.00      180.000   157500.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG     14500.000       23.750   344375.00        23.750    344375.00       24.000   348000.00
 41605  CONCRETE DRIVEWAY, 150 MM      M2      1830.000       26.400    48312.00        26.400     48312.00       31.200    57096.00
 50409  CONCRETE MASONRY, ENDWALLS     M3        19.000      450.000     8550.00       700.000     13300.00      500.000     9500.00
 52003  CULVERT PIPE, CLASS III, 450 M M         15.000       76.000     1140.00        65.000       975.00      131.000     1965.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       88.000      352.00        98.000       392.00      200.000      800.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52203  RCCP, CL III, 450 MM           M         10.000       86.500      865.00       143.500      1435.00      115.000     1150.00
 52209  RCCP, CL III, 900 MM           M          2.000      151.000      302.00       230.000       460.00      380.000      760.00
 52213  RCCP, CL III, 1500 MM          M        416.000      340.250   141544.00       442.500    184080.00      616.000   256256.00
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      523.000      523.00       275.000       275.00      475.000      475.00
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       2.000      550.800     1101.60       305.000       610.00      500.000     1000.00
 52265  RCCP, APRON ENDWALLS, 675 MM   EACH       1.000      680.000      680.00       402.500       402.50      750.000      750.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000      717.000      717.00       416.500       416.50      750.000      750.00
 60133  CONCRETE CURB AND GUTTER, 750  M       3255.000       22.300    72586.50        22.300     72586.50       30.350    98789.25
 60205  CONCRETE SIDEWALK, 125 MM      M2      4350.000       23.700   103095.00        23.700    103095.00       22.710    98788.50
 60305  TEMP PRECAST CONC BARR, CONTR  M         35.000       35.000     1225.00        50.000      1750.00       50.000     1750.00
 60308  TEMP PRECAST CONC BARR, CONTR  M         70.000        9.000      630.00        10.000       700.00       66.000     4620.00
 60602  HEAVY RIPRAP                   M3        16.000      100.000     1600.00       100.000      1600.00      100.000     1600.00
 60825  REINF CONC PIPE, CLASS III, SS M        733.000      121.250    88876.25       110.000     80630.00      105.000    76965.00
 60826  REINF CONC PIPE, CLASS III, SS M        151.000      127.600    19267.60       115.500     17440.50      112.000    16912.00
 60827  REINF CONC PIPE, CLASS III, SS M        168.000      128.000    21504.00       135.000     22680.00      121.000    20328.00
 60828  REINF CONC PIPE, CLASS III, SS M         11.700      158.000     1848.60       180.000      2106.00      148.000     1731.60
 60829  REINF CONC PIPE, CLASS III, SS M        675.600      144.800    97826.88       122.000     82423.20      154.000   104042.40
 60830  REINF CONC PIPE, CLASS III, SS M        376.000      151.250    56870.00       128.000     48128.00      190.000    71440.00
 60831  REINF CONC PIPE, CLASS III, SS M        311.900      168.950    52695.51       154.000     48032.60      213.000    66434.70
 61002  REINF CONC HE, CL HE-III, SS,  M         44.000      178.650     7860.60       160.000      7040.00      206.000     9064.00
 61102  CATCH BASINS, TYPE 2           EACH      92.000      641.200    58990.40       800.000     73600.00      800.000    73600.00
 61112  MANHOLES, TYPE 3               EACH      22.000     1844.750    40584.50      2100.000     46200.00     2200.000    48400.00
 61125  INLETS, TYPE 10                EACH       1.000     2975.000     2975.00      1000.000      1000.00     1500.000     1500.00
 61128  RECONSTRUCTING MANHOLES        EACH       7.000      975.000     6825.00       750.000      5250.00      800.000     5600.00
 61151  MANHOLE COVERS, TYPE J         EACH       7.000      275.000     1925.00       225.000      1575.00      250.000     1750.00
 61163  INLET COVERS, TYPE C           EACH      13.000      275.000     3575.00       230.000      2990.00      250.000     3250.00
 61167  INLET COVERS, TYPE H           EACH      94.000      265.000    24910.00       300.000     28200.00      325.000    30550.00
 61170  INLET COVERS, TYPE MS          EACH       3.000      270.000      810.00       235.000       705.00      250.000      750.00
 61182  ADJUSTING MANHOLE COVERS       EACH      11.000      275.000     3025.00       500.000      5500.00      450.000     4950.00
 61210  PIPE UNDERDRAIN, UNPERFORATED, M         50.000       33.000     1650.00        18.000       900.00       20.000     1000.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         50.000       39.000     1950.00        80.000      4000.00       25.000     1250.00
 61212  PIPE UNDERDRAIN, UNPERFORATED, M        160.000       46.000     7360.00        90.000     14400.00       16.500     2640.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         10.100      110.000     1111.00       100.000      1010.00      110.000     1111.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M         67.600       40.000     2704.00        35.000      2366.00       40.000     2704.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      550.000      550.00       750.000       750.00      550.000      550.00
 61910  MOBILIZATION                   LS         1.000    15000.000    15000.00     60500.000     60500.00    50000.000    50000.00
 62001  CONCRETE CORRUGATED MEDIAN     M2       380.000       48.400    18392.00        48.400     18392.00       45.000    17100.00
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       160.000       53.800     8608.00        53.800      8608.00       45.000     7200.00
 62203  ASPHALTIC FLUMES               M2        27.000       44.000     1188.00        44.000      1188.00       50.000     1350.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 62401  WATER                          KL      1000.000        6.000     6000.00         5.000      5000.00       10.000    10000.00
 62505  SALVAGED TOPSOIL               M2     38400.000        0.800    30720.00         1.120     43008.00        1.400    53760.00
 62811  EROSION BALES, DELIVERED       EACH     100.000        6.000      600.00         6.000       600.00        6.000      600.00
 62812  EROSION BALES, INSTALLED       EACH     100.000        6.000      600.00         6.000       600.00        6.000      600.00
 62815  SILT FENCE, DELIVERED          M        235.000        3.250      763.75         4.000       940.00        3.250      763.75
 62816  SILT FENCE, INSTALLED          M        235.000        3.250      763.75         4.000       940.00        3.250      763.75
 62817  SILT FENCE MAINTENANCE         M        235.000        0.500      117.50         0.250        58.75        0.500      117.50
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       200.000       400.00      150.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      200.000      800.00       250.000      1000.00      200.000      800.00
 62902  FERTILIZER, TYPE A             KG      1345.000        0.650      874.25         0.550       739.75        0.650      874.25
 63101  SODDING                        M2     38400.000        2.750   105600.00         2.500     96000.00        2.750   105600.00
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     101.000       55.000     5555.00        58.000      5858.00       55.000     5555.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2        55.560      121.000     6722.76       150.000      8334.00      121.000     6722.76
 63827  REMOVING SIGNS, TYPE II        EACH      51.000       20.000     1020.00        20.000      1020.00       20.000     1020.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      44.000       20.000      880.00        15.000       660.00       20.000      880.00
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00      2500.000      2500.00     2000.000     2000.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     6500.000     6500.00      5500.000      5500.00     4000.000     4000.00
 64301  TRAFFIC CONTROL                LS         1.000    18000.000    18000.00     18000.000     18000.00    18000.000    18000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   56170.000        0.200    11234.00         0.200     11234.00        0.200    11234.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3840.000        0.400     1536.00         0.400      1536.00        0.400     1536.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    7680.000        0.100      768.00         0.100       768.00        0.100      768.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   22640.000        0.150     3396.00         0.150      3396.00        0.150     3396.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   19700.000        0.200     3940.00         0.200      3940.00        0.200     3940.00
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      39.000       20.000      780.00        20.000       780.00       20.000      780.00
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      39.000        5.000      195.00         5.000       195.00        5.000      195.00
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       340.000        3.000     1020.00         3.000      1020.00        3.000     1020.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2        30.000        4.000      120.00         4.000       120.00       12.000      360.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2386.000        1.480     3531.28         1.480      3531.28        1.480     3531.28
 64618  PVMT MRKNG, CHANNELIZING, 200  M        511.000        3.000     1533.00         3.000      1533.00        3.000     1533.00
 64642  REMOVING PAVEMENT MARKINGS     M        670.000        1.250      837.50         1.250       837.50        1.250      837.50
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         65.000       19.000     1235.00        19.000      1235.00       19.000     1235.00
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        273.000       12.100     3303.30        12.100      3303.30       12.100     3303.30
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      110.000      220.00       110.000       220.00      110.000      220.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      140.000      280.00       140.000       280.00      140.000      280.00
 64778  PAVEMENT MARKING, CURB, EPOXY  M        398.000        9.700     3860.60         9.700      3860.60        9.700     3860.60
 64782  PAVEMENT MARKING, CURB RAMP, E M        117.000       12.200     1427.40        12.200      1427.40       12.200     1427.40
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      23.000       70.000     1610.00        70.000      1610.00       70.000     1610.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M      12250.000        0.320     3920.00         0.320      3920.00        0.320     3920.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       5600.000        2.950    16520.00         2.950     16520.00        2.950    16520.00
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 64907  TEMP PVMT MRKNG, CHANNELIZING, M        115.000        3.000      345.00         3.000       345.00        3.000      345.00
 64917  TEMPORARY PAVEMENT MARKING, AR EACH       5.000       60.000      300.00        60.000       300.00       60.000      300.00
 64919  TEMPORARY PAVEMENT MARKING, WO EACH       5.000       80.000      400.00        80.000       400.00       80.000      400.00
 65001  CONSTRUCTION STAKING, STORM SE M       2471.200        3.500     8649.20         4.000      9884.80        4.500    11120.40
 65010  CONSTRUCTION STAKING, SUBGRADE M       4110.000        2.650    10891.50         4.000     16440.00        2.500    10275.00
 65020  CONST STAKING, CRUSHED AGGR BA M       4110.000        1.950     8014.50         4.000     16440.00        2.500    10275.00
 65030  CONST STAKING, CURB, GUTTER, A M       6960.000        4.100    28536.00         6.000     41760.00        2.700    18792.00
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       1400.000       12.100    16940.00        12.100     16940.00       12.100    16940.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        667.000       14.240     9498.08        14.240      9498.08       14.240     9498.08
 65305  PULL BOXES, STEEL, GROUNDED, 4 EACH      24.000      355.840     8540.16       355.840      8540.16      355.840     8540.16
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH      13.000      399.640     5195.32       399.640      5195.32      399.640     5195.32
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000     1191.600     2383.20      1191.600      2383.20     1191.600     2383.20
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       3320.000        1.980     6573.60         1.980      6573.60        1.980     6573.60
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       4448.000        2.430    10808.64         2.430     10808.64        2.430    10808.64
 65571  ELECTRICAL WIRE, LIGHTING, NO. M       2709.000        3.230     8750.07         3.230      8750.07        3.230     8750.07
 66501  SAWING EXISTING PAVEMENT       M        615.000        2.300     1414.50         2.300      1414.50        3.500     2152.50
 66502  SAWING CONCRETE PAVEMENT, FULL M       1700.000        6.230    10591.00         6.230     10591.00        5.500     9350.00
 90001  MISC                           M         20.000       20.000      400.00        15.000       300.00       40.000      800.00
        90001A REMOVING FENCE, SPECIAL
 90001  MISC                           M         30.000       30.000      900.00        30.000       900.00       20.000      600.00
        90001B REMOVING STORM SEWER, 3
 90001  MISC                           M        150.000       34.000     5100.00        40.000      6000.00       32.800     4920.00
        90001C REMOVING STORM SEWER, 5
 90001  MISC                           M       3705.000       31.700   117448.50        31.700    117448.50       48.410   179359.05
        90001D CONCRETE CURB AND GUTTE
        TYPE D
 90002  MISC                           M2        25.000      300.000     7500.00       300.000      7500.00      250.000     6250.00
        90002A MODULAR BLOCK GRAVITY W
 90002  MISC                           M2       120.000       35.000     4200.00        35.000      4200.00       35.000     4200.00
        90002B PAVEMENT MARKING, CONCR
        CORRUGATED MEDIAN, EPOXY
 90004  MISC                           LS         1.000     3000.000     3000.00      3500.000      3500.00    10000.000    10000.00
        90004A INLET GRATE AND FRAME
 90004  MISC                           LS         1.000     2911.800     2911.80      2911.800      2911.80     2911.800     2911.80
        90004B RELOCATE CONTROL CABINE
        REPLACE CONCRETE CONTROL CABIN
 90005  MISC                           EACH      14.000      100.000     1400.00       100.000      1400.00       75.000     1050.00
        90005A INLET PROTECTION, TYPE
 90005  MISC                           EACH      94.000       45.000     4230.00        45.000      4230.00       25.000     2350.00
        90005B INLET PROTECTION, TYPE



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   47
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109009

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH      18.000      250.000     4500.00       500.000      9000.00      350.000     6300.00
        90005C SANITARY MANHOLE SEALS
 90005  MISC                           EACH       2.000     6863.000    13726.00      6863.000     13726.00     6863.000    13726.00
        90005D ELECTRICAL SERVICE AND
        CABINET FOR LIGHTING
 90005  MISC                           EACH      13.000     2226.680    28946.84      2226.680     28946.84     2226.680    28946.84
        90005E LIGHTING UNIT, TYPE A
 90005  MISC                           EACH      29.000     2830.360    82080.44      2830.360     82080.44     2830.360    82080.44
        90005F LIGHTING UNIT, TYPE B
 90005  MISC                           EACH       5.000      562.200     2811.00       562.200      2811.00      562.200     2811.00
        90005G REMOVE LIGHT POLE AND B
 90012  MISC                           40M       42.500      195.000     8287.50        90.000      3825.00      262.000    11135.00
        90012A PREPARATION OF FOUNDATI
        ASPHALTIC TEMPORARY LANES
 90012  MISC                           40M      100.000        6.000      600.00        15.000      1500.00       26.500     2650.00
        90012B TEST ROLLING
 90365  QMP, BASE COURSES              MG     35200.000        0.160     5632.00         0.200      7040.00        0.450    15840.00
 90545  CONCRETE COLLAR                EACH       5.000      250.000     1250.00       250.000      1250.00      300.000     1500.00
 90643  SAND BAGS                      EACH    1000.000        6.000     6000.00         6.000      6000.00        8.000     8000.00
 90785  CONSTRUCTION STAKING, PIPE CUL EACH       3.000       50.000      150.00        50.000       150.00      400.000     1200.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     600.000        4.000     2400.00         4.000      2400.00        4.000     2400.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     2400.000        2.000     4800.00         2.000      4800.00        2.000     4800.00

                                     PROPOSAL TOTAL.......            3020121.03                 3162605.33               3534616.36
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109010

              STATE PROJECT(S):  9301-03-71                            LOCATION  58/SHAWANO      COUNTY
                                                                                 TOWN HALL ROAD, TOWN OF RED SPRINGS
                                                                                 MILLER CREEK BRIDGE AND APPROACHES
                                                                                 SHAWANO COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  3:  ZENITH TECH., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        3.000      300.000      900.00       300.000       900.00      300.000      900.00
 20104  GRUBBING                       40M        3.000      300.000      900.00       300.000       900.00      300.000      900.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10600.000    10600.00      8000.000      8000.00     6500.000     6500.00
        10+00
 20411  REMOVING GUARDRAIL             M         50.000        6.550      327.50         6.550       327.50        6.550      327.50
 20501  COMMON EXCAVATION              M3       176.000       12.000     2112.00        12.000      2112.00       12.000     2112.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      9500.000      9500.00     4800.000     4800.00
        B-58-108
 21001  STRUCTURE BACKFILL             M3       248.000       15.000     3720.00        15.000      3720.00       12.000     2976.00
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG       370.000        9.800     3626.00         9.800      3626.00        9.800     3626.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L         54.000        1.100       59.40         1.100        59.40        1.100       59.40
 40501  ASPHALTIC MATERIAL FOR PLANT M MG         6.000      168.000     1008.00       168.000      1008.00      168.000     1008.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T MG        98.000       69.000     6762.00        69.000      6762.00       69.000     6762.00
 50201  CONCRETE MASONRY, BRIDGES      M3        83.000      300.000    24900.00       375.000     31125.00      350.000    29050.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       124.000        3.000      372.00         1.500       186.00        2.500      310.00
 50301  PRESTRESSED GIRDER, I TYPE, 71 M         53.200      290.000    15428.00       210.000     11172.00      225.000    11970.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      1970.000        0.750     1477.50         1.000      1970.00        1.600     3152.00
 50511  COATED HIGH STR BAR STL REINF, KG      4475.000        0.850     3803.75         1.200      5370.00        1.700     7607.50
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       35.000      280.00        50.000       400.00       32.000      256.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      400.000     1200.00       350.000      1050.00      500.000     1500.00
        B-58-108
 51121  STL PILE DEL & DRIVEN, HP 250M M         48.000       45.000     2160.00        65.000      3120.00      115.000     5520.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     9000.000     9000.00      6500.000      6500.00     7800.000     7800.00
        B-58-108
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        14.000       12.000      168.00        15.000       210.00       25.000      350.00
 60602  HEAVY RIPRAP                   M3       120.000       45.000     5400.00        40.000      4800.00       42.000     5040.00
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH       4.000      299.000     1196.00       299.000      1196.00      299.000     1196.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.400       99.390     4015.36        99.390      4015.36       99.390     4015.36
 61408  STEEL PLATE BEAM GUARD, CLASS  M         70.946       35.430     2513.62        35.430      2513.62       35.430     2513.62
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109010

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 61910  MOBILIZATION                   LS         1.000    11500.000    11500.00     23500.000     23500.00    27750.000    27750.00
 62505  SALVAGED TOPSOIL               M2       760.000        2.400     1824.00         2.400      1824.00        2.400     1824.00
 62702  MULCHING                       M2      1760.000        0.160      281.60         0.160       281.60        0.160      281.60
 62811  EROSION BALES, DELIVERED       EACH      40.000        7.000      280.00         7.000       280.00        7.000      280.00
 62812  EROSION BALES, INSTALLED       EACH      40.000        7.000      280.00         7.000       280.00        7.000      280.00
 62815  SILT FENCE, DELIVERED          M        205.000        3.500      717.50         3.500       717.50        3.500      717.50
 62816  SILT FENCE, INSTALLED          M        205.000        3.450      707.25         3.450       707.25        3.450      707.25
 62817  SILT FENCE MAINTENANCE         M        410.000        0.500      205.00         0.500       205.00        0.500      205.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      111.000      222.00       111.000       222.00      111.000      222.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      222.000      222.00       222.000       222.00      222.000      222.00
 62905  FERTILIZER, TYPE B             KG        62.000        0.750       46.50         0.750        46.50        0.750       46.50
 63003  SEEDING, TEMPORARY             KG        23.000       11.570      266.11        11.570       266.11       11.570      266.11
 63009  SEEDING, MIXTURE NO. 20        KG        23.000       17.640      405.72        17.640       405.72       17.640      405.72
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       45.000      180.00        55.000       220.00       55.000      220.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.080      180.000      194.40       210.000       226.80      210.000      226.80
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00       300.000       300.00      850.000      850.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     1000.000     1000.00       500.000       500.00     2000.000     2000.00
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2245.000      2245.00     2245.000     2245.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       200.000        2.000      400.00         2.500       500.00        3.750      750.00
 66501  SAWING EXISTING PAVEMENT       M         12.000       12.000      144.00        12.000       144.00       12.000      144.00
 90002  MISC                           M2        97.000        9.000      873.00        10.000       970.00        9.000      873.00
        90002A - REMOVING STONE MASONR
        RETAINING WALL
 90004  MISC                           LS         1.000     1000.000     1000.00       750.000       750.00     3000.000     3000.00
        90004A-UTILITY SERVICE,
        STRUCTURE B-58-108
 90474  PREBORING STEEL PILING         M         34.000      350.000    11900.00       290.000      9860.00      505.000    17170.00
 90656  TURBIDITY BARRIERS             M2        40.000       24.810      992.40        24.810       992.40       25.000     1000.00

                                     PROPOSAL TOTAL.......             145070.61                  157708.76                173437.86
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109011

              STATE PROJECT(S):  6350-07-75                            LOCATION  71/WOOD         COUNTY
                                                                                 MAIN STREET, MILLADORE
                                                                                 USH 10
                                                                                 WOOD COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  EARTH, INC.
  BIDDER NO  2:  PEMBER EXCAVATING, INC.
  BIDDER NO  3:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20405  REMOVING CURB AND GUTTER       L.F.    1450.000        3.000     4350.00         2.500      3625.00        4.500     6525.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     890.000        4.000     3560.00         3.860      3435.40        5.000     4450.00
 20421  REMOVING ASPHALTIC SURFACE, MI TON      580.000        9.800     5684.00         9.780      5672.40        9.780     5672.40
 20501  COMMON EXCAVATION              C.Y.     438.000        5.000     2190.00         9.970      4366.86       15.000     6570.00
 20901  GRANULAR BACKFILL              C.Y.      40.000       15.000      600.00        14.220       568.80       12.000      480.00
 21301  FINISHING ROADWAY              LS         1.000      790.000      790.00      1100.000      1100.00     2000.000     2000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON      722.000        9.000     6498.00        12.900      9313.80        8.000     5776.00
 40203  ASPHALTIC MATERIAL FOR TACK CO TON        0.760      800.000      608.00       800.000       608.00      800.000      608.00
 40301  QMP, ASPHALTIC MIXTURE         TON      666.000        1.000      666.00         1.000       666.00        1.000      666.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       19.000      175.000     3325.00       175.000      3325.00      175.000     3325.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON      666.000       33.340    22204.44        33.340     22204.44       33.340    22204.44
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     115.000       22.500     2587.50        28.370      3262.55       28.150     3237.25
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.      42.000       25.000     1050.00        31.330      1315.86       28.650     1203.30
 52098  CLEANING CULVERT PIPES         EACH       1.000     1500.000     1500.00       500.000       500.00     2000.000     2000.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1491.000        7.250    10809.75         7.630     11376.33       14.700    21917.70
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    6800.000        2.200    14960.00         2.390     16252.00        2.600    17680.00
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.      65.000        2.600      169.00         3.150       204.75        3.620      235.30
 61182  ADJUSTING MANHOLE COVERS       EACH       7.000      220.000     1540.00       240.000      1680.00      250.000     1750.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00      250.000      250.00
 61910  MOBILIZATION                   LS         1.000     6500.000     6500.00     15300.000     15300.00     9000.000     9000.00
 62203  ASPHALTIC FLUMES               S.Y.      14.000       35.000      490.00        35.000       490.00       35.000      490.00
 62401  WATER                          MGAL      14.000       50.000      700.00        42.130       589.82       25.000      350.00
 62501  TOPSOIL                        S.Y.     320.000        2.000      640.00         3.000       960.00        4.000     1280.00
 62702  MULCHING                       S.Y.     360.000        0.500      180.00         0.500       180.00        2.000      720.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000       50.000       50.00       300.000       300.00      350.000      350.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     455.000        0.700      318.50         1.000       455.00        1.000      455.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     455.000        1.000      455.00         0.500       227.50        1.000      455.00
 63003  SEEDING, TEMPORARY             LB.        4.800        4.000       19.20         5.000        24.00       20.000       96.00
 63011  SEEDING, MIXTURE NO. 40        LB.       12.900        5.000       64.50         7.000        90.30       50.000      645.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     3000.000     3000.00      1900.000      1900.00     7000.000     7000.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109011

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64301  TRAFFIC CONTROL                LS         1.000     2700.000     2700.00      2700.000      2700.00     1500.000     1500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1750.000        0.300      525.00         0.300       525.00        1.000     1750.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     100.000        1.000      100.00         1.000       100.00        3.000      300.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     425.000        1.000      425.00         1.000       425.00        1.500      637.50
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    6240.000        0.690     4305.60         0.690      4305.60        0.690     4305.60
 64636  LOCATING NO-PASSING ZONES      MI.        0.360     1950.000      702.00      1950.000       702.00     1950.000      702.00
 65010  CONSTRUCTION STAKING, SUBGRADE STA.      16.000       52.000      832.00        60.000       960.00       80.000     1280.00
 65030  CONST STAKING, CURB, GUTTER, A L.F.    1544.000        1.200     1852.80         0.700      1080.80        2.000     3088.00
 65231  NONMETALLIC CONDUIT, SCHEDULE  L.F.      28.000       10.000      280.00        12.000       336.00       10.000      280.00
 66501  SAWING EXISTING PAVEMENT       L.F.    1715.000        2.050     3515.75         1.330      2280.95        1.750     3001.25
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     220.000        5.500     1210.00         4.970      1093.40        3.000      660.00
 90005  MISC                           EACH       2.000      200.000      400.00       190.000       380.00      150.000      300.00
        90005A ADJUSTING WATER VALVE B
 90030  MISC                           L.F.     120.000        8.600     1032.00        10.280      1233.60       15.350     1842.00
        90030A H.E.S. CONCRETE CURB &
        30-INCH, TYPE D
 90033  MISC                           S.Y.     320.000        1.000      320.00         4.000      1280.00        3.000      960.00
        90033A PREPARATION FOR LAWN TY
 90041  MISC                           CWT.       0.230       50.000       11.50       500.000       115.00     1500.000      345.00
        90041A FERTILIZER FOR LAWN TYP

                                     PROPOSAL TOTAL.......             113721.54                  127512.16                148342.74
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109012

              STATE PROJECT(S):  6670-04-71                            LOCATION  37/MARATHON     COUNTY
                                 6691-01-71                                      HUCKLEBERRY ROAD BRIDGE & APPROACHES
                                 9481-00-71                                      HUCKLEBERRY ROAD, CTH U
                                                                                 MARATHON COUNTY
              TYPE OF WORK: HIGHWAY STRUCTURES

  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC.
  BIDDER NO  2:  LARSON CONSTRUCTION CO., INC.
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        4.000      275.000     1100.00       350.000      1400.00      275.000     1100.00
 20104  GRUBBING                       40M        4.000      325.000     1300.00       350.000      1400.00      325.000     1300.00
 20330  REMOVING OLD CULVERTS          EACH       3.000      450.000     1350.00       350.000      1050.00      450.000     1350.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4500.000     4500.00      4000.000      4000.00     9250.000     9250.00
        2+000
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     5100.000     5100.00      5000.000      5000.00    11000.000    11000.00
        3+000
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000     4400.000     4400.00      4000.000      4000.00    10000.000    10000.00
        4+000
 20503  UNCLASSIFIED EXCAVATION        M3       780.000        7.650     5967.00         8.000      6240.00        7.650     5967.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3700.000     3700.00      3000.000      3000.00     5000.000     5000.00
        B-37-296
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3100.000     3100.00      4000.000      4000.00     9000.000     9000.00
        B-37-297
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4500.000     4500.00      3000.000      3000.00     5000.000     5000.00
        B-37-299
 20801  BORROW EXCAVATION              M3       466.000        9.750     4543.50        13.000      6058.00        9.750     4543.50
 21001  STRUCTURE BACKFILL             M3       420.000       12.000     5040.00        15.000      6300.00        9.750     4095.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      625.000      625.00       750.000       750.00      625.000      625.00
        6670-04-71
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      625.000      625.00       750.000       750.00      625.000      625.00
        6691-01-71
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      625.000      625.00       750.000       750.00      625.000      625.00
        9481-00-71
 30403  CRUSHED AGGREGATE BASE COURSE  M3       525.000       12.150     6378.75        17.500      9187.50       12.150     6378.75
 41101  ASPHALTIC SURFACE              MG       158.000       75.040    11856.32        75.040     11856.32       75.040    11856.32
 50201  CONCRETE MASONRY, BRIDGES      M3       320.000      350.000   112000.00       350.000    112000.00      375.000   120000.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       397.000        2.000      794.00         3.000      1191.00        4.000     1588.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG     21455.000        1.120    24029.60         1.100     23600.50        1.250    26818.75
 50511  COATED HIGH STR BAR STL REINF, KG      6280.000        1.270     7975.60         1.200      7536.00        1.750    10990.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109012

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51121  STL PILE DEL & DRIVEN, HP 250M M        302.000       70.000    21140.00        70.000     21140.00       51.000    15402.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4000.000     4000.00      7000.000      7000.00     6000.000     6000.00
        B-37-296
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     9300.000     9300.00     14000.000     14000.00     9000.000     9000.00
        B-37-297
 51342  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4000.000     4000.00      7000.000      7000.00     5500.000     5500.00
        B-37-299
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        30.000       55.000     1650.00        30.000       900.00       30.000      900.00
 60602  HEAVY RIPRAP                   M3       305.000       30.000     9150.00        55.000     16775.00       32.130     9799.65
 60604  MEDIUM RANDOM RIPRAP           M3       465.000       30.000    13950.00        52.000     24180.00       32.130    14940.45
 61407  STEEL THRIE BEAM STRUCTURE APP M         38.400       91.840     3526.66       100.000      3840.00      100.000     3840.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1950.000      7800.00     1950.000     7800.00
 61910  MOBILIZATION                   LS         1.000    40300.000    40300.00     14300.000     14300.00    23800.000    23800.00
 62501  TOPSOIL                        M2      1105.000        3.000     3315.00         3.000      3315.00        3.000     3315.00
 62702  MULCHING                       M2      2625.000        0.240      630.00         0.150       393.75        0.150      393.75
 62811  EROSION BALES, DELIVERED       EACH      30.000        5.000      150.00         5.000       150.00        5.000      150.00
 62812  EROSION BALES, INSTALLED       EACH      30.000        5.000      150.00         5.000       150.00        5.000      150.00
 62815  SILT FENCE, DELIVERED          M        120.000        4.000      480.00         4.000       480.00        3.500      420.00
 62816  SILT FENCE, INSTALLED          M        120.000        4.000      480.00         4.000       480.00        3.500      420.00
 62817  SILT FENCE MAINTENANCE         M        240.000        0.010        2.40         0.010         2.40        0.010        2.40
 62818  SILT SCREEN                    M        100.000       59.000     5900.00        52.000      5200.00       52.500     5250.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      300.000      900.00       200.000       600.00      200.000      600.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      100.000      600.00        50.000       300.00      250.000     1500.00
 62824  EROSION MAT, DELIVERED, CLASS  M2        50.000        1.000       50.00         1.000        50.00        1.000       50.00
 62825  EROSION MAT, INSTALLED, CLASS  M2        50.000        1.000       50.00         2.500       125.00        2.500      125.00
 62905  FERTILIZER, TYPE B             KG       110.000        1.000      110.00         1.000       110.00        1.000      110.00
 63003  SEEDING, TEMPORARY             KG        24.000        5.000      120.00         6.500       156.00        6.500      156.00
 63009  SEEDING, MIXTURE NO. 20        KG        42.000       15.000      630.00        12.750       535.50       12.750      535.50
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH      12.000       40.000      480.00        35.000       420.00       50.000      600.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         3.360      200.000      672.00       161.000       540.96      200.000      672.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00      1000.000      1000.00     1750.000     1750.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1275.000     1275.00      1275.000      1275.00     2150.000     2150.00
        6670-04-71
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1275.000     1275.00      1275.000      1275.00     2270.000     2270.00
        6691-01-71
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     1275.000     1275.00      1275.000      1275.00     2070.000     2070.00
        9481-00-71
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      1330.000        2.000     2660.00         3.000      3990.00        2.000     2660.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M        240.000       10.900     2616.00        10.900      2616.00       10.900     2616.00
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 66501  SAWING EXISTING PAVEMENT       M         38.300        5.000      191.50        10.000       383.00        5.000      191.50
 90656  TURBIDITY BARRIERS             M2       460.000       25.000    11500.00        26.000     11960.00       26.000    11960.00

                                     PROPOSAL TOTAL.......             360238.33                  366786.93                384211.57
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991109013

              STATE PROJECT(S):  6897-02-71                            LOCATION  68/WAUPACA      COUNTY
                                                                                 CTH QQ & PRYSE DRIVE RE-ALIGN
                                                                                 CTH QQ
                                                                                 WAUPACA COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  SOMERS AGGREGATES, LTD.
  BIDDER NO  2:  PAGEL CONSTRUCTION COMPANY, INC.
  BIDDER NO  3:  TIMME, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        9.000      150.000     1350.00       250.000      2250.00      185.000     1665.00
 20104  GRUBBING                       40M        9.000      150.000     1350.00       250.000      2250.00      250.000     2250.00
 20330  REMOVING OLD CULVERTS          EACH       2.000       58.000      116.00       200.000       400.00      170.000      340.00
 20401  REMOVING PAVEMENT              M2      2196.000        1.050     2305.80         3.000      6588.00        1.200     2635.20
 20411  REMOVING GUARDRAIL             M         90.000        6.000      540.00         3.500       315.00        6.000      540.00
 20412  REMOVING FENCE                 M         18.000       10.000      180.00         4.000        72.00       10.000      180.00
 20501  COMMON EXCAVATION              M3      3116.000        3.800    11840.80         3.500     10906.00        4.400    13710.40
 20801  BORROW EXCAVATION              M3      1403.000        4.900     6874.70         3.710      5205.13       10.000    14030.00
 21301  FINISHING ROADWAY              LS         1.000     1700.000     1700.00      1000.000      1000.00     2000.000     2000.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      6620.000        7.700    50974.00         8.500     56270.00       11.750    77785.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       1422.000        0.350      497.70         0.700       995.40        0.950     1350.90
 40301  QMP, ASPHALTIC MIXTURE         MG      1855.800        1.350     2505.33         0.920      1707.34        0.800     1484.64
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       111.300      176.500    19644.45       172.000     19143.60      178.000    19811.40
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      1855.800       25.000    46395.00        25.500     47322.90       24.640    45726.91
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       334.400       29.500     9864.80        35.500     11871.20       37.500    12540.00
 52002  CULVERT PIPE, CLASS III, 375 M M         43.600       52.000     2267.20        63.000      2746.80       62.000     2703.20
 52177  STL APRN ENDWL FR CLVT PIPE SL EACH       8.000      142.000     1136.00       340.000      2720.00      298.040     2384.32
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       3.000      273.000      819.00       277.000       831.00      303.680      911.04
 60170  CONCRETE CURB AND GUTTER, 900  M         50.800       42.640     2166.11        49.950      2537.46       50.000     2540.00
 60601  RIPRAP                         M3         3.900       43.000      167.70        30.000       117.00       50.000      195.00
 60825  REINF CONC PIPE, CLASS III, SS M         37.080       65.000     2410.20       101.000      3745.08       92.000     3411.36
 61121  INLETS, TYPE 1                 EACH       3.000      765.000     2295.00       722.000      2166.00      672.610     2017.83
 61162  INLET COVERS, TYPE B           EACH       3.000      278.000      834.00       250.000       750.00      281.400      844.20
 61910  MOBILIZATION                   LS         1.000    14696.000    14696.00      8525.000      8525.00     7000.000     7000.00
 62203  ASPHALTIC FLUMES               M2        21.000       40.350      847.35        35.000       735.00       45.330      951.93
 62401  WATER                          KL       100.000       11.500     1150.00        10.000      1000.00       10.000     1000.00
 62501  TOPSOIL                        M2      6289.000        1.100     6917.90         1.250      7861.25        1.000     6289.00
 62703  MULCHING                       MG         2.750      230.000      632.50       230.000       632.50      230.000      632.50
 62811  EROSION BALES, DELIVERED       EACH      72.000        6.000      432.00         6.000       432.00        6.000      432.00
 62812  EROSION BALES, INSTALLED       EACH      72.000        6.000      432.00         6.000       432.00        6.000      432.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 62815  SILT FENCE, DELIVERED          M         60.000        4.000      240.00         4.000       240.00        4.000      240.00
 62816  SILT FENCE, INSTALLED          M         60.000        3.500      210.00         3.500       210.00        3.500      210.00
 62817  SILT FENCE MAINTENANCE         M         60.000        2.250      135.00         2.250       135.00        2.250      135.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      200.000      600.00       200.000       600.00      200.000      600.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      220.000      440.00       220.000       440.00      220.000      440.00
 62824  EROSION MAT, DELIVERED, CLASS  M2        72.000        2.000      144.00         2.000       144.00        2.000      144.00
 62825  EROSION MAT, INSTALLED, CLASS  M2        72.000        2.000      144.00         2.000       144.00        2.000      144.00
 62905  FERTILIZER, TYPE B             KG       220.100        1.110      244.31         1.110       244.31        1.110      244.31
 63003  SEEDING, TEMPORARY             KG        46.000        9.990      459.54         9.990       459.54       10.000      460.00
 63009  SEEDING, MIXTURE NO. 20        KG        47.800       13.380      639.56        13.380       639.56       13.380      639.56
 63011  SEEDING, MIXTURE NO. 40        KG        31.000       16.970      526.07        16.970       526.07       16.970      526.07
 63410  WOOD POSTS, 100 X 150 MM X 3.7 EACH       5.000       45.000      225.00        45.000       225.00       45.000      225.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         2.880      119.200      343.30       119.200       343.30      121.000      348.48
 63822  MOVING SIGNS, TYPE II          EACH       2.000       50.000      100.00        50.000       100.00       54.000      108.00
 63827  REMOVING SIGNS, TYPE II        EACH      26.000       20.000      520.00        20.000       520.00       22.000      572.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      27.000       25.000      675.00        25.000       675.00       25.000      675.00
 64210  FIELD LABORATORY               LS         1.000     2020.000     2020.00       500.000       500.00     2000.000     2000.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     3028.000     3028.00      2700.000      2700.00     1500.000     1500.00
 64301  TRAFFIC CONTROL                LS         1.000     1800.000     1800.00      1800.000      1800.00     2000.000     2000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    5226.000        0.300     1567.80         0.300      1567.80        0.340     1776.84
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     438.000        0.500      219.00         0.500       219.00        0.570      249.66
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     438.000        0.250      109.50         0.250       109.50        0.280      122.64
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     750.000        0.350      262.50         0.350       262.50        0.400      300.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1726.000        0.650     1121.90         0.650      1121.90        0.740     1277.24
 64505  GEOTEXTILE FABRIC, TYPE R      M2        12.600        6.000       75.60         2.000        25.20        6.000       75.60
 64602  PAVEMENT MARKING, 100 MM, EPOX M       1336.000        2.940     3927.84         2.850      3807.60        2.870     3834.32
 64618  PVMT MRKNG, CHANNELIZING, 200  M         61.000        3.200      195.20         4.000       244.00        4.000      244.00
 64642  REMOVING PAVEMENT MARKINGS     M        650.000        1.980     1287.00         1.980      1287.00        2.240     1456.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      180.000      180.00       100.000       100.00      120.000      120.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       1.000      160.000      160.00       100.000       100.00      120.000      120.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M        960.000        0.990      950.40         0.990       950.40        1.000      960.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        926.000        2.970     2750.22         2.970      2750.22        3.100     2870.60
 65010  CONSTRUCTION STAKING, SUBGRADE M        420.000        3.500     1470.00         3.500      1470.00        3.500     1470.00
 65020  CONST STAKING, CRUSHED AGGR BA M        420.000        4.100     1722.00         4.100      1722.00        4.100     1722.00
 65030  CONST STAKING, CURB, GUTTER, A M        388.660        0.950      369.23         0.950       369.23        1.000      388.66
 66501  SAWING EXISTING PAVEMENT       M          6.600        9.000       59.40        20.000       132.00        6.000       39.60
 66502  SAWING CONCRETE PAVEMENT, FULL M         18.500       30.000      555.00        25.000       462.50        9.000      166.50
 90001  MISC                           M        168.300       26.240     4416.19        41.850      7043.36       42.000     7068.60
        90001A CONCRETE CURB, 300 MM,
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90001  MISC                           M        169.600       26.240     4450.30        34.000      5766.40       35.000     5936.00
        90001B CONCRETE CURB AND GUTTE
 90002  MISC                           M2      3104.000        0.990     3072.96         1.240      3848.96        0.990     3072.96
        90002A PREPARATION FOR LAWN TY
 90005  MISC                           EACH       3.000      100.000      300.00       100.000       300.00       75.000      225.00
        90005A INLET PROTECTION, TYPE
 90005  MISC                           EACH       1.000      150.000      150.00       150.000       150.00      160.000      160.00
        90005B CONSTRUCTION STAKING,
        SUPERELEVATION TRANSITIONS
 90012  MISC                           40M       10.500      260.000     2730.00       216.000      2268.00      216.000     2268.00
        90012A CONSTRUCTION STAKING, P
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.      25.000        4.000      100.00         4.000       100.00        4.000      100.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      100.000        2.000      200.00         2.000       200.00        2.000      200.00

                                     PROPOSAL TOTAL.......             238237.36                  248551.01                275229.47
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991109014

              STATE PROJECT(S):  5409-06-71                            LOCATION  62/VERNON       COUNTY
                                                                                 BIG VALLEY ROAD
                                                                                 TOWN ROAD
                                                                                 VERNON COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC.
  BIDDER NO  2:  ACME CONSTRUCTION COMPANY
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       25MM     122.000        8.000      976.00         8.000       976.00        9.840     1200.48
 20105  GRUBBING                       25MM     122.000        8.000      976.00         8.000       976.00        9.840     1200.48
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     2000.000     2000.00      2000.000      2000.00     1800.000     1800.00
        1+079.000
 20503  UNCLASSIFIED EXCAVATION        M3       746.000        5.400     4028.40         5.400      4028.40        6.540     4878.84
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1900.000     1900.00      7000.000      7000.00      800.000      800.00
        B-62-182
 21001  STRUCTURE BACKFILL             M3       100.000       12.000     1200.00         8.000       800.00        8.510      851.00
 21301  FINISHING ROADWAY              LS         1.000     1200.000     1200.00      1200.000      1200.00     1200.000     1200.00
 30403  CRUSHED AGGREGATE BASE COURSE  M3       425.000       14.500     6162.50        14.250      6056.25       14.450     6141.25
 50201  CONCRETE MASONRY, BRIDGES      M3        80.000      360.000    28800.00       325.000     26000.00      435.000    34800.00
 50265  PROTECTIVE SURFACE TREATMENT   M2        84.000        3.000      252.00         4.000       336.00        2.500      210.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5840.000        1.100     6424.00         1.100      6424.00        0.900     5256.00
 50511  COATED HIGH STR BAR STL REINF, KG       880.000        2.010     1768.80         1.700      1496.00        2.250     1980.00
 51121  STL PILE DEL & DRIVEN, HP 250M M         84.000       67.000     5628.00        20.000      1680.00       55.000     4620.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      4700.000      4700.00     5500.000     5500.00
        B-62-182
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        10.000       40.000      400.00        40.000       400.00       30.000      300.00
 60602  HEAVY RIPRAP                   M3        74.000       40.000     2960.00        35.000      2590.00       29.900     2212.60
 61910  MOBILIZATION                   LS         1.000    11000.000    11000.00     17029.000     17029.00    20500.000    20500.00
 62505  SALVAGED TOPSOIL               M2      1350.000        1.000     1350.00         1.000      1350.00        0.250      337.50
 62702  MULCHING                       M2      3100.000        0.250      775.00         0.250       775.00        0.160      496.00
 62811  EROSION BALES, DELIVERED       EACH      25.000        5.000      125.00         4.000       100.00        5.500      137.50
 62812  EROSION BALES, INSTALLED       EACH      25.000        5.000      125.00         4.000       100.00        5.000      125.00
 62815  SILT FENCE, DELIVERED          M        150.000        3.100      465.00         3.100       465.00        3.600      540.00
 62816  SILT FENCE, INSTALLED          M        150.000        3.100      465.00         3.100       465.00        3.600      540.00
 62817  SILT FENCE MAINTENANCE         M        300.000        0.010        3.00         0.010         3.00        0.050       15.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000        1.000        1.00         1.000         1.00      125.000      125.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000        1.000        1.00         1.000         1.00      125.000      125.00
 62905  FERTILIZER, TYPE B             KG       110.000        1.000      110.00         0.900        99.00        2.000      220.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 63003  SEEDING, TEMPORARY             KG        25.000        4.000      100.00         4.000       100.00        6.000      150.00
 63008  SEEDING, MIXTURE NO. 10        KG        31.000        6.000      186.00         6.000       186.00       13.500      418.50
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH       4.000       40.000      160.00        50.000       200.00       40.000      160.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.080       80.000       86.40       160.000       172.80       80.000       86.40
 64202  FIELD OFFICE, TYPE B           LS         1.000      150.000      150.00       600.000       600.00     1000.000     1000.00
 64301  TRAFFIC CONTROL                LS         1.000     1500.000     1500.00      2010.000      2010.00     1500.000     1500.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       130.000        3.000      390.00         1.500       195.00        2.990      388.70
 90637  SAFETY FENCE                   M         30.000        3.000       90.00         3.000        90.00       10.000      300.00

                                     PROPOSAL TOTAL.......              86258.10                   90604.45                100115.25
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109015

              STATE PROJECT(S):  1052-05-88                            LOCATION  17/DUNN         COUNTY
                                                                                 I.H. 94 - GREEN BAY (I.H. 94 - CTH H)
                                                                                 STH 29
                                                                                 DUNN COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  MASHUDA CONTRACTORS,INC.
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
  BIDDER NO  3:  E & H EARTH MOVERS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M      127.000      130.000    16510.00       200.000     25400.00      260.000    33020.00
 20104  GRUBBING                       40M      127.000      130.000    16510.00       200.000     25400.00      260.000    33020.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      2000.000      2000.00     2500.000     2500.00
        41'EB'+005
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      2000.000      2000.00     2500.000     2500.00
        42'EB'+020
 20330  REMOVING OLD CULVERTS          EACH      13.000      300.000     3900.00       300.000      3900.00      250.000     3250.00
 20401  REMOVING PAVEMENT              M2     41910.000        2.000    83820.00         2.000     83820.00        2.380    99745.80
 20402  REMOVING ASPHALTIC SURFACE     M2      5610.000        1.200     6732.00         1.500      8415.00        1.000     5610.00
 20403  REMOVING CURB                  M         21.000       10.000      210.00        10.000       210.00        5.000      105.00
 20405  REMOVING CURB AND GUTTER       M        604.000        6.500     3926.00        10.000      6040.00        4.900     2959.60
 20406  REMOVING CONCRETE SIDEWALK     M2       600.000        2.400     1440.00         4.000      2400.00        2.400     1440.00
 20408  REMOVING MASONRY               M3         2.000       10.000       20.00       100.000       200.00       13.000       26.00
 20409  REMOVING SURFACE DRAINS        EACH       8.000       50.000      400.00       200.000      1600.00      400.000     3200.00
 20411  REMOVING GUARDRAIL             M        912.000        3.280     2991.36         3.300      3009.60        3.280     2991.36
 20416  REMOVING INLETS                EACH      17.000      100.000     1700.00       200.000      3400.00      500.000     8500.00
 20419  REMOVING ASPHALTIC SURFACE, BU M2       762.000       26.940    20528.28         9.250      7048.50       26.940    20528.28
 20501  COMMON EXCAVATION              M3    286964.000        2.110   605494.04         2.000    573928.00        1.790   513665.56
 20502  ROCK EXCAVATION                M3    119324.000        2.110   251773.64         2.000    238648.00        1.790   213589.96
 20505  MARSH EXCAVATION               M3     64688.000        2.480   160426.24         3.000    194064.00        2.000   129376.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3800.000     3800.00      3800.000      3800.00     3800.000     3800.00
        B-17-163
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000      500.000      500.00      2000.000      2000.00      500.000      500.00
        B-17-182
 20801  BORROW EXCAVATION              M3    314129.000        2.110   662812.19         2.600    816735.40        2.820   885843.78
 20811  SELECTED BORROW EXCAVATION     M3     69357.000        2.110   146343.27         3.200    221942.40        2.820   195586.74
 21001  STRUCTURE BACKFILL             M3       670.000        5.250     3517.50         8.000      5360.00        4.000     2680.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      2500.000      2500.00    25000.000    25000.00
 21401  OBLITERATING OLD ROAD          M        240.000        6.500     1560.00        10.000      2400.00        6.560     1574.40
 30404  CRUSHED AGGREGATE BASE COURSE  MG    143805.000        8.130  1169134.65         8.130   1169134.65        8.920  1282740.60
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 30407  SALVAGED CRUSHED AGGREGATE BAS M3      4380.000        4.000    17520.00         6.850     30003.00        4.500    19710.00
 30426  BREAKER RUN STONE              MG     24950.000        6.950   173402.50         6.950    173402.50        8.360   208582.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       9219.000        0.330     3042.27         0.330      3042.27        0.330     3042.27
 40301  QMP, ASPHALTIC MIXTURE         MG     25130.000        0.550    13821.50         0.550     13821.50        0.550    13821.50
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1649.000      175.550   289481.95       175.550    289481.95      175.550   289481.95
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG     20500.000       27.320   560060.00        27.320    560060.00       27.320   560060.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T MG      4630.000       28.910   133853.30        28.910    133853.30       28.910   133853.30
 41103  ASPHALTIC SURFACE, DETOURS     MG        50.000       61.210     3060.50        61.210      3060.50       61.210     3060.50
 41104  ASPHALTIC SURFACE, SAFETY ISLA MG      1085.000       52.390    56843.15        52.390     56843.15       52.390    56843.15
 41106  ASPHALTIC SURFACE, TEMPORARY   MG      2370.000       52.390   124164.30        52.390    124164.30       52.390   124164.30
 41510  CONCRETE PAVEMENT, 250 MM      M2     67350.000       25.590  1723486.50        25.590   1723486.50       25.590  1723486.50
 41520  H.E.S. CONCRETE PAVEMENT, 250  M2      1110.000       27.110    30092.10        27.110     30092.10       27.110    30092.10
 41620  CONCRETE SURFACE DRAINS        M3        38.000      600.000    22800.00       520.000     19760.00      520.000    19760.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       190.000      116.550    22144.50       116.550     22144.50      116.550    22144.50
 41651  H.E.S. CONCRETE PAVEMENT APPRO M2       174.000      118.150    20558.10       118.150     20558.10      118.150    20558.10
 41653  PAVEMENT TIES                  EACH      24.000       10.000      240.00        10.000       240.00       10.000      240.00
 41665  CONCRETE PAVEMENT GAPS         EACH       4.000      750.000     3000.00       750.000      3000.00      750.000     3000.00
 50201  CONCRETE MASONRY, BRIDGES      M3      1362.000      320.000   435840.00       320.000    435840.00      320.000   435840.00
 50265  PROTECTIVE SURFACE TREATMENT   M2      3180.000        1.500     4770.00         1.500      4770.00        1.500     4770.00
 50309  PRESTRESSED GIRDER, I TYPE, 17 M        598.600      300.000   179580.00       300.000    179580.00      300.000   179580.00
 50409  CONCRETE MASONRY, ENDWALLS     M3         1.900      700.000     1330.00       560.000      1064.00      560.000     1064.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG     21170.000        0.800    16936.00         0.800     16936.00        0.800    16936.00
 50511  COATED HIGH STR BAR STL REINF, KG    123455.000        1.000   123455.00         1.000    123455.00        1.000   123455.00
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000      100.000     2400.00       100.000      2400.00      100.000     2400.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      800.000    22400.00       800.000     22400.00      800.000    22400.00
        B-17-182
 50903  PREPARATION, DECKS, TYPE 1     M2        40.000       50.000     2000.00        50.000      2000.00       50.000     2000.00
 50904  PREPARATION, DECKS, TYPE 2     M2        20.000       50.000     1000.00        50.000      1000.00       50.000     1000.00
 50905  CLEANING, DECKS                M2       710.000       18.000    12780.00         9.000      6390.00       18.000    12780.00
 50920  FULL DEPTH DECK REPAIR         M2         1.000      250.000      250.00       250.000       250.00      250.000      250.00
 50925  CONCRETE MASONRY, OVERLAY, DEC M3        56.000      300.000    16800.00       300.000     16800.00      300.000    16800.00
 51121  STL PILE DEL & DRIVEN, HP 250M M        112.000       55.000     6160.00        55.000      6160.00       55.000     6160.00
 51122  STL PILE DEL & DRIVEN, HP 310M M        135.000       64.000     8640.00        64.000      8640.00       64.000     8640.00
 51130  PILE POINTS                    EACH      14.000       60.000      840.00        60.000       840.00       60.000      840.00
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        44.000       15.000      660.00        15.000       660.00       15.000      660.00
 52003  CULVERT PIPE, CLASS III, 450 M M         96.000       55.410     5319.36        69.000      6624.00       53.000     5088.00
 52005  CULVERT PIPE, CLASS III, 600 M M         50.000       65.280     3264.00        82.000      4100.00       68.000     3400.00
 52007  CULVERT PIPE, CLASS III, 750 M M         15.000       85.070     1276.05       105.000      1575.00      105.000     1575.00
 52029  CULVERT PIPE, CLASS IV, 900 MM M         50.000       96.880     4844.00       121.000      6050.00      125.000     6250.00
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 52061  APRON ENDWALLS FOR CULVERT PIP EACH      12.000       79.310      951.72        99.000      1188.00      112.000     1344.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      116.150      464.60       134.000       536.00      155.000      620.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      185.740      371.48       204.000       408.00      200.000      400.00
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      274.650      549.30       296.000       592.00      400.000      800.00
 52082  TEMPORARY CULVERT PIPE, 450 MM M        106.000       55.410     5873.46        69.000      7314.00      142.000    15052.00
 52084  TEMPORARY CULVERT PIPE, 600 MM M         49.000       65.280     3198.72        82.000      4018.00      170.000     8330.00
 52087  TEMPORARY CULVERT PIPE, 1050 M M         21.000      133.220     2797.62       157.000      3297.00      200.000     4200.00
 52098  CLEANING CULVERT PIPES         EACH       6.000      300.000     1800.00       250.000      1500.00      250.000     1500.00
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000       61.900      247.60        81.000       324.00       60.000      240.00
 52203  RCCP, CL III, 450 MM           M        121.000       98.190    11880.99        98.000     11858.00       88.000    10648.00
 52205  RCCP, CL III, 600 MM           M        214.000      112.400    24053.60       121.000     25894.00      115.000    24610.00
 52207  RCCP, CL III, 750 MM           M         93.000      155.900    14498.70       157.000     14601.00      175.000    16275.00
 52209  RCCP, CL III, 900 MM           M         80.000      193.630    15490.40       203.000     16240.00      120.000     9600.00
 52210  RCCP, CL III, 1050 MM          M        102.000      231.290    23591.58       243.000     24786.00      245.000    24990.00
 52211  RCCP, CL III, 1200 MM          M        170.000      289.850    49274.50       302.000     51340.00      300.000    51000.00
 52229  RCCP, CL IV, 600 MM            M         22.000      135.300     2976.60       138.000      3036.00      125.000     2750.00
 52231  RCCP, CL IV, 750 MM            M        252.000      163.670    41244.84       174.000     43848.00      175.000    44100.00
 52252  RCCP, CL V, 900 MM             M        142.000      250.750    35606.50       259.000     36778.00      260.000    36920.00
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH      26.000      286.620     7452.12       306.000      7956.00      500.000    13000.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      13.000      378.080     4915.04       381.000      4953.00      600.000     7800.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH      12.000      421.570     5058.84       419.000      5028.00      700.000     8400.00
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       8.000      669.700     5357.60       657.000      5256.00      800.000     6400.00
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       2.000      798.890     1597.78       784.000      1568.00     1050.000     2100.00
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       9.000      919.090     8271.81       902.000      8118.00     1150.000    10350.00
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         80.000      176.080    14086.40       174.000     13920.00      115.000     9200.00
 52340  RCCP HORZ ELLIP, CL HE-III, 73 M         60.000      265.810    15948.60       269.000     16140.00      175.000    10500.00
 52344  RCCP HORZ ELLIP, CL HE-III, 10 M         87.000      429.550    37370.85       417.000     36279.00      400.000    34800.00
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       8.000      487.280     3898.24       488.000      3904.00      600.000     4800.00
 52365  RCCP HORZ ELLIP, ENDWALLS, 730 EACH       4.000      797.880     3191.52       772.000      3088.00      850.000     3400.00
 52369  RCCP HORZ ELLIP, ENDWALLS, 109 EACH       6.000     2107.230    12643.38      2089.000     12534.00     1200.000     7200.00
 60133  CONCRETE CURB AND GUTTER, 750  M        130.000       27.190     3534.70        27.190      3534.70       27.190     3534.70
 60160  CONCRETE CURB AND GUTTER, 900  M       2463.000       27.690    68200.47        27.690     68200.47       27.690    68200.47
 60170  CONCRETE CURB AND GUTTER, 900  M       2888.000       27.690    79968.72        27.690     79968.72       27.690    79968.72
 60205  CONCRETE SIDEWALK, 125 MM      M2       495.000       26.470    13102.65        26.470     13102.65       26.470    13102.65
 60302  CONCRETE BARRIER, SINGLE FACED M        290.000      122.270    35458.30       122.270     35458.30      122.270    35458.30
 60305  TEMP PRECAST CONC BARR, CONTR  M        927.000       28.000    25956.00        28.000     25956.00       28.000    25956.00
 60308  TEMP PRECAST CONC BARR, CONTR  M        927.000       10.000     9270.00        10.000      9270.00       10.000     9270.00
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2      1025.000       18.000    18450.00        18.000     18450.00       17.000    17425.00
 60601  RIPRAP                         M3      1300.000       39.000    50700.00        27.000     35100.00       23.000    29900.00
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 60825  REINF CONC PIPE, CLASS III, SS M         43.000       68.840     2960.12        75.000      3225.00       56.000     2408.00
 60826  REINF CONC PIPE, CLASS III, SS M         29.000       80.200     2325.80        85.000      2465.00       70.000     2030.00
 60827  REINF CONC PIPE, CLASS III, SS M        565.000       91.990    51974.35        95.000     53675.00       75.000    42375.00
 60829  REINF CONC PIPE, CLASS III, SS M         91.000      115.130    10476.83       118.000     10738.00      110.000    10010.00
 61122  INLETS, TYPE 3                 EACH      54.000      700.000    37800.00       500.000     27000.00      500.000    27000.00
 61123  INLETS, TYPE 8                 EACH       5.000     1100.000     5500.00      1215.000      6075.00     1215.000     6075.00
 61124  INLETS, TYPE 9                 EACH       5.000     1375.000     6875.00      1447.000      7235.00     1447.000     7235.00
 61160  INLET COVERS, TYPE HM-S        EACH      12.000      398.000     4776.00       255.000      3060.00      255.000     3060.00
 61170  INLET COVERS, TYPE MS          EACH      15.000      361.000     5415.00       190.000      2850.00      190.000     2850.00
 61180  INLET COVERS, TYPE HM          EACH      42.000      285.000    11970.00       255.000     10710.00      255.000    10710.00
 61183  ADJUSTING INLET COVERS         EACH       3.000      250.000      750.00       200.000       600.00      250.000      750.00
 61201  PIPE UNDERDRAIN, 150 MM        M         81.000       15.000     1215.00        18.750      1518.75       18.750     1518.75
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         60.000       16.000      960.00        32.000      1920.00       32.000     1920.00
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         73.000       25.000     1825.00        55.760      4070.48       55.760     4070.48
 61220  PIPE UNDERDRAIN, DRAIN TILE, 1 M        100.000        8.000      800.00         7.000       700.00        7.000      700.00
 61222  PIPE UNDERDRAIN, DRAIN TILE, 1 M        100.000       11.000     1100.00         8.600       860.00        8.600      860.00
 61251  DRAIN TILE EXPLORATION         M        100.000       10.000     1000.00        30.000      3000.00       30.000     3000.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         80.000       92.000     7360.00        91.840      7347.20       91.840     7347.20
 61408  STEEL PLATE BEAM GUARD, CLASS  M       1265.000       30.000    37950.00        29.680     37545.20       29.680    37545.20
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       3.000      325.000      975.00       400.000      1200.00      400.000     1200.00
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     129.000       35.000     4515.00        40.000      5160.00       40.000     5160.00
 61430  TEMPORARY STEEL PLATE BEAM GUA M       1296.000       26.250    34020.00        19.680     25505.28       19.680    25505.28
 61431  ANCHORS FOR TEMP STEEL PLATE B EACH       9.000      225.000     2025.00       150.000      1350.00      150.000     1350.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       50.000      400.00        50.000       400.00       50.000      400.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      12.000     1850.000    22200.00      1250.000     15000.00     1250.000    15000.00
 61601  WOVEN WIRE FENCE               M        400.000        9.750     3900.00         8.200      3280.00        8.200     3280.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       101.000       101.00        1.000        1.00
 61910  MOBILIZATION                   LS         1.000   149849.170   149849.17    125000.000    125000.00   101800.000   101800.00
 62002  CONCRETE MEDIAN BLUNT NOSE     M2        15.000       41.000      615.00        41.000       615.00       41.000      615.00
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       130.000       41.000     5330.00        41.000      5330.00       41.000     5330.00
 62202  ASPHALTIC SHOULDER RUMBLE STRI M       9790.000        0.600     5874.00         0.600      5874.00        1.750    17132.50
 62203  ASPHALTIC FLUMES               M2        65.000       33.500     2177.50        33.500      2177.50       33.500     2177.50
 62301  CALCIUM CHLORIDE SURFACE TREAT MG       160.000      200.000    32000.00       100.000     16000.00      100.000    16000.00
 62401  WATER                          KL     24900.000        1.000    24900.00         1.000     24900.00        3.000    74700.00
 62505  SALVAGED TOPSOIL               M2    348480.000        0.420   146361.60         0.530    184694.40        0.450   156816.00
 62702  MULCHING                       M2    370920.000        0.100    37092.00         0.100     37092.00        0.100    37092.00
 62811  EROSION BALES, DELIVERED       EACH    2500.000        3.000     7500.00         3.000      7500.00        3.000     7500.00
 62812  EROSION BALES, INSTALLED       EACH    2500.000        3.000     7500.00         3.000      7500.00        3.000     7500.00
 62815  SILT FENCE, DELIVERED          M       7000.000        2.500    17500.00         2.950     20650.00        2.900    20300.00
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 62816  SILT FENCE, INSTALLED          M       7000.000        2.500    17500.00         2.430     17010.00        2.600    18200.00
 62817  SILT FENCE MAINTENANCE         M       3500.000        0.010       35.00         0.010        35.00        0.010       35.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH      11.000      250.000     2750.00       100.000      1100.00      100.000     1100.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      250.000     1750.00        50.000       350.00       50.000      350.00
 62822  EROSION MAT, DELIVERED, CLASS  M2      7000.000        0.600     4200.00         0.500      3500.00        0.500     3500.00
 62823  EROSION MAT, INSTALLED, CLASS  M2      7000.000        0.700     4900.00         0.540      3780.00        0.540     3780.00
 62824  EROSION MAT, DELIVERED, CLASS  M2      8500.000        0.600     5100.00         0.500      4250.00        0.500     4250.00
 62825  EROSION MAT, INSTALLED, CLASS  M2      8500.000        0.600     5100.00         0.540      4590.00        0.540     4590.00
 62826  EROSION MAT, DELIVERED, CLASS  M2      3580.000        0.850     3043.00         0.600      2148.00        0.600     2148.00
 62827  EROSION MAT, INSTALLED, CLASS  M2      3580.000        0.850     3043.00         0.600      2148.00        0.600     2148.00
 62832  EROSION MAT, DELIVERED, CLASS  M2      3500.000        1.000     3500.00         0.960      3360.00        0.960     3360.00
 62833  EROSION MAT, INSTALLED, CLASS  M2      3500.000        0.600     2100.00         0.600      2100.00        0.600     2100.00
 62840  EROSION MAT, DELIV, CLASS III, M2        50.000        4.000      200.00         5.000       250.00        5.000      250.00
 62841  EROSION MAT, INSTLD, CLASS III M2        50.000        6.500      325.00         2.000       100.00        2.000      100.00
 62844  EROSION MAT, DELIV, CLASS III, M2      4500.000        8.000    36000.00         7.140     32130.00        7.140    32130.00
 62845  EROSION MAT, INSTLD, CLASS III M2      4500.000        6.000    27000.00         1.750      7875.00        1.750     7875.00
 62905  FERTILIZER, TYPE B             KG     14850.000        0.500     7425.00         0.530      7870.50        0.530     7870.50
 63003  SEEDING, TEMPORARY             KG      2512.000        3.500     8792.00         3.300      8289.60        3.300     8289.60
 63009  SEEDING, MIXTURE NO. 20        KG      4447.000        7.650    34019.55         8.070     35887.29        8.070    35887.29
 63010  SEEDING, MIXTURE NO. 30        KG      1279.000        8.250    10551.75         9.000     11511.00        9.000    11511.00
 63011  SEEDING, MIXTURE NO. 40        KG       380.000       10.000     3800.00         9.000      3420.00        9.000     3420.00
 63015  SEEDING, BORROW PIT MIXTURE    KG      1050.000        8.400     8820.00         8.500      8925.00        8.500     8925.00
 63301  DELINEATOR POSTS               EACH     349.000       22.000     7678.00        12.750      4449.75       12.750     4449.75
 63305  DELINEATORS                    EACH     538.000        3.000     1614.00         2.250      1210.50        2.250     1210.50
 63310  DELINEATOR BRACKETS            EACH      40.000       20.000      800.00        20.000       800.00       20.000      800.00
 63311  TEMPORARY DELINEATORS          EACH     160.000       15.000     2400.00        11.000      1760.00       11.000     1760.00
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       35.000      140.00        29.880       119.52       29.880      119.52
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH       6.000       40.000      240.00        31.440       188.64       31.440      188.64
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH       6.000       45.000      270.00        32.640       195.84       32.640      195.84
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     123.000       50.000     6150.00        39.970      4916.31       39.970     4916.31
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      63.000       55.000     3465.00        44.890      2828.07       44.890     2828.07
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH      51.000       62.000     3162.00        54.990      2804.49       54.990     2804.49
 63414  WOOD POSTS, 100 X 150 MM X 6.1 EACH      21.000       68.000     1428.00        58.290      1224.09       58.290     1224.09
 63415  WOOD POSTS, 100 X 150 MM X 6.7 EACH      12.000       70.000      840.00        75.000       900.00       75.000      900.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2       317.880      121.000    38463.48       115.520     36721.50      115.520    36721.50
 63822  MOVING SIGNS, TYPE II          EACH     174.000       25.000     4350.00        25.000      4350.00       25.000     4350.00
 63827  REMOVING SIGNS, TYPE II        EACH     240.000       10.000     2400.00        15.000      3600.00       15.000     3600.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     139.000       10.000     1390.00        15.000      2085.00       15.000     2085.00
 63840  MOVING SMALL SIGN SUPPORTS     EACH      46.000       25.000     1150.00        10.000       460.00       10.000      460.00
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 64210  FIELD LABORATORY               LS         1.000     8000.000     8000.00      5000.000      5000.00     2500.000     2500.00
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00     10000.000     10000.00     4500.000     4500.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     450.000       15.000     6750.00        15.000      6750.00       15.000     6750.00
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     580.000      110.000    63800.00       110.000     63800.00      110.000    63800.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS  120000.000        0.200    24000.00         0.200     24000.00        0.200    24000.00
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    1000.000        0.500      500.00         0.500       500.00        0.500      500.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   60000.000        0.500    30000.00         0.500     30000.00        0.500    30000.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   80000.000        0.100     8000.00         0.100      8000.00        0.100     8000.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6000.000        0.150      900.00         0.150       900.00        0.150      900.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   70000.000        0.230    16100.00         0.230     16100.00        0.230    16100.00
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2         0.200      140.000       28.00       140.000        28.00      140.000       28.00
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     250.000       24.000     6000.00        24.000      6000.00       24.000     6000.00
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     250.000        3.000      750.00         3.000       750.00        3.000      750.00
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     4500.000     4500.00      4500.000      4500.00     4500.000     4500.00
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    2044.000        0.750     1533.00         0.750      1533.00        0.750     1533.00
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      1387.000        2.200     3051.40         2.000      2774.00        1.500     2080.50
 64505  GEOTEXTILE FABRIC, TYPE R      M2      4800.000        2.000     9600.00         1.000      4800.00        1.000     4800.00
 64601  PAVEMENT MARKING, 100 MM, PAIN M       1880.000        0.500      940.00         0.500       940.00        0.760     1428.80
 64602  PAVEMENT MARKING, 100 MM, EPOX M      37194.000        1.300    48352.20         1.300     48352.20        1.300    48352.20
 64618  PVMT MRKNG, CHANNELIZING, 200  M       2303.000        3.240     7461.72         3.240      7461.72        3.240     7461.72
 64625  PVMT MRKNG, SAME DAY, 100 MM,  M        200.000        4.000      800.00         4.000       800.00        2.750      550.00
 64635  PAVEMENT MARKING, RAISED MARKE EACH     446.000       43.000    19178.00        47.450     21162.70       42.500    18955.00
 64636  LOCATING NO-PASSING ZONES      KM         2.320      260.000      603.20       260.000       603.20      260.000      603.20
 64642  REMOVING PAVEMENT MARKINGS     M      19328.000        0.600    11596.80         0.600     11596.80        0.600    11596.80
 64701  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      150.000      300.00       150.000       300.00      470.000      940.00
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      840.000     1680.00       840.000      1680.00      840.000     1680.00
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         51.000       26.300     1341.30        26.300      1341.30       26.300     1341.30
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      25.000      140.000     3500.00       140.000      3500.00      140.000     3500.00
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      148.000      592.00       148.000       592.00      148.000      592.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      23.000      151.000     3473.00       151.000      3473.00      151.000     3473.00
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M        235.000       15.120     3553.20        15.120      3553.20       15.120     3553.20
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        250.000       28.000     7000.00        28.000      7000.00       28.000     7000.00
 64778  PAVEMENT MARKING, CURB, EPOXY  M        267.000       16.000     4272.00        16.000      4272.00       16.000     4272.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      33.000       90.000     2970.00        90.000      2970.00       90.000     2970.00
 64793  REMOVING PAVEMENT MARKINGS, AR EACH       3.000       60.000      180.00        60.000       180.00       60.000      180.00
 64795  REMOVING PAVEMENT MARKINGS, WO EACH       2.000       90.000      180.00        90.000       180.00       90.000      180.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M      16120.000        0.360     5803.20         0.360      5803.20        0.360     5803.20
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M      10205.000        0.600     6123.00         0.600      6123.00        0.600     6123.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       2735.000        3.000     8205.00         3.000      8205.00        3.000     8205.00
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 64907  TEMP PVMT MRKNG, CHANNELIZING, M        170.000        1.000      170.00         1.000       170.00        1.000      170.00
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M         82.000        3.000      246.00         3.000       246.00        3.000      246.00
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         63.000       15.000      945.00        15.000       945.00       15.000      945.00
 64916  TEMP PVMT MRKNG DIAG, 300 MM R M         60.000       10.000      600.00        10.000       600.00       10.000      600.00
 64917  TEMPORARY PAVEMENT MARKING, AR EACH       8.000       65.000      520.00        65.000       520.00       65.000      520.00
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       1.000      150.000      150.00       150.000       150.00      150.000      150.00
 64919  TEMPORARY PAVEMENT MARKING, WO EACH       5.000       80.000      400.00        80.000       400.00       80.000      400.00
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     241.000        2.250      542.25         2.250       542.25        2.250      542.25
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       1615.000       13.520    21834.80        13.520     21834.80       22.000    35530.00
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      34.000      395.000    13430.00       395.000     13430.00      550.000    18700.00
 66501  SAWING EXISTING PAVEMENT       M       2124.000        5.580    11851.92         5.580     11851.92        5.580    11851.92
 66502  SAWING CONCRETE PAVEMENT, FULL M       1013.000       11.480    11629.24        11.480     11629.24       11.480    11629.24
 90001  MISC                           M        220.000       16.500     3630.00        10.000      2200.00       13.000     2860.00
        90001A REMOVING BARRIER WALL
 90001  MISC                           M        108.000       16.500     1782.00        10.000      1080.00       10.000     1080.00
        90001B DITCH CLEANING
 90001  MISC                           M         20.000       20.000      400.00        35.000       700.00       35.000      700.00
        90001C PIPE UNDERDRAIN, UNPERF
        150 MM, SPECIAL
 90001  MISC                           M        180.000       27.260     4906.80        27.260      4906.80       27.260     4906.80
        90001D H.E.S. CONCRETE CURB &
        750 MM, TYPE D
 90001  MISC                           M        212.000       31.820     6745.84        31.820      6745.84       31.820     6745.84
        90001E H.E.S. CONCRETE CURB &
        900 MM, TYPE A
 90001  MISC                           M        290.000        1.900      551.00        10.000      2900.00       10.000     2900.00
        90001F CONSTRUCTION STAKING, C
        BARRIERS
 90001  MISC                           M      10611.000        3.750    39791.25         5.000     53055.00        9.000    95499.00
        90001G CONSTRUCTION STAKING, C
        PAVEMENT
 90001  MISC                           M       7314.000        1.600    11702.40         1.500     10971.00        4.000    29256.00
        90001H CONSTRUCTION STAKING, C
        AGGREGATE BASE COURSE
 90001  MISC                           M       2888.000        1.800     5198.40         5.000     14440.00        8.000    23104.00
        90001J CONSTRUCTION STAKING, C
        GUTTER, AND CURB AND GUTTER
 90001  MISC                           M      15093.000        5.650    85275.45         2.500     37732.50       11.500   173569.50
        90001K CONSTRUCTION STAKING, I
        LAYOUT
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 90001  MISC                           M      15093.000        1.500    22639.50         1.500     22639.50        5.000    75465.00
        90001L CONSTRUCTION STAKING, S
 90002  MISC                           M2       530.000       35.000    18550.00        35.000     18550.00       35.000    18550.00
        90002A S.H.E.S. CONCRETE PAVEM
        250 MM
 90002  MISC                           M2       105.000       27.770     2915.85        27.770      2915.85       27.770     2915.85
        90002B H.E.S. CONCRETE SIDEWAL
 90002  MISC                           M2         6.000       42.620      255.72        42.620       255.72       42.620      255.72
        90002C H.E.S. CONCRETE MEDIAN
 90002  MISC                           M2        39.000       42.620     1662.18        42.620      1662.18       42.620     1662.18
        90002D H.E.S. CONCRETE MEDIAN
        NOSE
 90003  MISC                           M3    712351.000        0.049    34905.20         0.050     35617.55        0.050    35617.55
        90003A QMP, SUBGRADE
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00
        90004A COORDINATING TRAFFIC SW
        OF STAGE 1
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00     4000.000     4000.00
        90004B COORDINATING TRAFFIC SW
        OF STAGE 4
 90004  MISC                           LS         1.000     4200.000     4200.00      7500.000      7500.00     7500.000     7500.00
        90004C CONSTRUCTION STAKING, E
 90005  MISC                           EACH       2.000       50.000      100.00       250.000       500.00      250.000      500.00
        90005A INLET COVERS, TYPE B, T
 90005  MISC                           EACH       7.000      450.000     3150.00       418.000      2926.00      650.000     4550.00
        90005B REINFORCED CONCRETE END
        FOR CULVERT PIPE, SLOPED SECTI
 90005  MISC                           EACH       2.000      600.000     1200.00       600.000      1200.00      800.000     1600.00
        90005C REINFORCED CONCRETE END
        CULVERT PIPE, SLOPED SECTION,
 90005  MISC                           EACH       5.000     1000.000     5000.00       100.000       500.00     1000.000     5000.00
        90005D TEMPORARY SURFACE DRAIN
 90005  MISC                           EACH      44.000       90.000     3960.00        90.000      3960.00       90.000     3960.00
        90005E TRAFFIC CONTROL, VERTIC
        ONE SIDED
 90005  MISC                           EACH      57.000      100.000     5700.00       100.000      5700.00      100.000     5700.00
        90005F TRAFFIC CONTROL, VERTIC
        TWO SIDED
 90005  MISC                           EACH      20.000       70.000     1400.00        70.000      1400.00       70.000     1400.00
        90005G TRAFFIC CONTROL, REPLAC
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        VERTICAL PANELS, ONE SIDED
 90005  MISC                           EACH      20.000       80.000     1600.00        80.000      1600.00       80.000     1600.00
        90005H TRAFFIC CONTROL, REPLAC
        VERTICAL PANELS, TWO SIDED
 90005  MISC                           EACH       5.000       50.000      250.00       150.000       750.00      150.000      750.00
        90005I INLET PROTECTION, TYPE
 90005  MISC                           EACH      54.000       18.000      972.00        25.000      1350.00       25.000     1350.00
        90005J INLET PROTECTION, TYPE
 90005  MISC                           EACH      26.000      100.000     2600.00       100.000      2600.00      100.000     2600.00
        90005K REMOVING RAISED PAVEMEN
 90005  MISC                           EACH      40.000      100.000     4000.00       100.000      4000.00      100.000     4000.00
        90005L TRAFFIC CONTROL, AFFIXI
        BARRICADES, TYPE III
 90005  MISC                           EACH       1.000     3500.000     3500.00      6000.000      6000.00    10000.000    10000.00
        90005M CONSTRUCTION STAKING, S
        LAYOUT, STRUCTURE B-17-163
 90005  MISC                           EACH       1.000     3500.000     3500.00      2000.000      2000.00     6000.000     6000.00
        90005N CONSTRUCTION STAKING, S
        LAYOUT, STRUCTURE B-17-182
 90008  MISC                           DAY     1540.000       50.000    77000.00        50.000     77000.00       50.000    77000.00
        90008A PORTABLE CHANGEABLE MES
 90012  MISC                           40M       83.000       20.000     1660.00       240.000     19920.00      100.000     8300.00
        90012A MIX AND COMPACT SUBGRAD
 90012  MISC                           40M      318.000       10.000     3180.00        30.000      9540.00      150.000    47700.00
        90012B DRYING OF SUBGRADE
 90013  MISC                           HA         7.000      675.000     4725.00       750.000      5250.00      750.000     5250.00
        90013A SOIL STABILIZER, TYPE B
 90365  QMP, BASE COURSES              MG    143805.000        0.250    35951.25         0.250     35951.25        0.190    27322.95
 90394  PROFILOGRAPH                   LS         1.000     6000.000     6000.00      8000.000      8000.00     8000.000     8000.00
 90410  QMP, CONCRETE PAVEMENT         M2     68990.000        0.450    31045.50         0.450     31045.50        0.450    31045.50
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    34614.000        1.000    34614.00         1.000     34614.00        1.000    34614.00
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    18203.000        1.000    18203.00         1.000     18203.00        1.000    18203.00
 90416  COARSE AGGREGATE, SIZE NO.     M3       100.000       26.500     2650.00        20.000      2000.00       30.000     3000.00
        2
 90474  PREBORING STEEL PILING         M        121.000      230.000    27830.00       230.000     27830.00      230.000    27830.00
 90501  QMP READY MIXED CONC MASONRY F M3      1362.000        6.400     8716.80         6.400      8716.80        6.400     8716.80
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    16344.000        1.000    16344.00         1.000     16344.00        1.000    16344.00
 90545  CONCRETE COLLAR                EACH       7.000      500.000     3500.00       375.000      2625.00      375.000     2625.00
 90591  TEMPORARY COVER PLATES         EACH       7.000       50.000      350.00       150.000      1050.00      150.000     1050.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      94.000       22.000     2068.00        22.000      2068.00       22.000     2068.00
 90643  SAND BAGS                      EACH     250.000        3.000      750.00         4.000      1000.00        4.000     1000.00
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      60.000       30.000     1800.00        30.000      1800.00       30.000     1800.00

                                     PROPOSAL TOTAL.......            9800000.00                 9974071.99              10369196.12
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991109016

              STATE PROJECT(S):  8190-00-71                            LOCATION  09/CHIPPEWA     COUNTY
                                                                                 BLOOMER - CORNELL ROAD
                                                                                 STH 64
                                                                                 CHIPPEWA COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY
  BIDDER NO  2:  B. R. AMON & SONS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    2874.000        4.160    11955.84         6.500     18681.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1500.000      1500.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    11025.000        6.110    67362.75         5.980     65929.50        0.000        0.00
 30409  SHAPING SHOULDERS              STA.     215.000        7.000     1505.00         7.700      1655.50        0.000        0.00
 41101  ASPHALTIC SURFACE              TON      343.700       30.520    10489.72        44.000     15122.80        0.000        0.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       15.800       84.520     1335.42        53.000       837.40        0.000        0.00
 52104  CORRUGATED STEEL CULVERT PIPE, L.F.      36.000       18.300      658.80        18.300       658.80        0.000        0.00
 52155  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000     1500.000     6000.00      1500.000      6000.00        0.000        0.00
 52163  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      100.000      200.00       100.000       200.00        0.000        0.00
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH      18.000      269.000     4842.00       269.000      4842.00        0.000        0.00
 52181  STL APRN ENDWL FR CLVT PIPE, S EACH       4.000      900.000     3600.00       900.000      3600.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000     3750.000     3750.00      9636.000      9636.00        0.000        0.00
 62501  TOPSOIL                        S.Y.      30.000        5.000      150.00         5.000       150.00        0.000        0.00
 62702  MULCHING                       S.Y.      30.000        2.000       60.00         2.000        60.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.     332.000        1.250      415.00         1.250       415.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.     332.000        1.250      415.00         1.250       415.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.     332.000        0.010        3.32         0.010         3.32        0.000        0.00
 62905  FERTILIZER, TYPE B             CWT.       1.000       50.000       50.00        50.000        50.00        0.000        0.00
 63009  SEEDING, MIXTURE NO. 20        LB.        0.500       20.000       10.00        20.000        10.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      3000.000      3000.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000      400.000      400.00       400.000       400.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     210.000        2.000      420.00         2.000       420.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   42390.000        0.290    12293.10         0.290     12293.10        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   15483.000        0.690    10683.27         0.690     10683.27        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    5321.000        0.350     1862.35         0.530      2820.13        0.000        0.00
 90030  MISC                           L.F.     171.000       70.000    11970.00        70.000     11970.00        0.000        0.00
        90030A CUVERT PIPE LINERS, 24-
 90035  MISC                           TON    17707.000       21.010   372024.07        21.550    381585.85        0.000        0.00
        90035A ASPHALTIC PAVEMENT OVER
        BASE, TYPE MV, WARRANTED
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   71447.000        0.430    30722.21         0.610     43582.67        0.000        0.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90365  QMP, BASE COURSES              TON    11025.000        0.150     1653.75         0.180      1984.50        0.000        0.00
 90394  PROFILOGRAPH                   LS         1.000     2000.000     2000.00      3000.000      3000.00        0.000        0.00
 90590  PIPE GRATES                    EACH       4.000      700.000     2800.00       700.000      2800.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      28.000       30.000      840.00        22.000       616.00        0.000        0.00

                                     PROPOSAL TOTAL.......             563471.60                  604921.84                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991109017

              STATE PROJECT(S):  8210-07-74                            LOCATION  10/CLARK        COUNTY
                                                                                 THORP - HANNIBAL ROAD
                                                                                 NYE STREET
                                                                                 CLARK COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY
  BIDDER NO  2:  B. R. AMON & SONS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      13.000      280.000     3640.00       175.000      2275.00        0.000        0.00
 20104  GRUBBING                       STA.      13.000      280.000     3640.00       175.000      2275.00        0.000        0.00
 20330  REMOVING OLD CULVERTS          EACH      10.000      300.000     3000.00       300.000      3000.00        0.000        0.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     2000.000     2000.00      4000.000      4000.00        0.000        0.00
        273+23
 20411  REMOVING GUARDRAIL             L.F.    3438.000        1.000     3438.00         1.000      3438.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     610.000        7.360     4489.60         6.500      3965.00        0.000        0.00
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   46510.000        0.740    34417.40         0.710     33022.10        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.    1515.000        5.660     8574.90         3.250      4923.75        0.000        0.00
 20801  BORROW EXCAVATION              C.Y.   20605.000        4.880   100552.40         4.580     94370.90        0.000        0.00
 21131  PREP OF FOUNDATION FOR ASPHALT STA.     238.000        1.000      238.00        13.000      3094.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      3000.000      3000.00        0.000        0.00
 21401  OBLITERATING OLD ROAD          STA.       1.000      535.000      535.00       500.000       500.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    30035.000        6.370   191322.95         6.600    198231.00        0.000        0.00
 30420  CABC, OPEN GRADED, NUMBER 2    TON      141.000        9.200     1297.20         9.000      1269.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    9115.000        0.750     6836.25         1.000      9115.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON    34192.000        0.200     6838.40         0.450     15386.40        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2053.000      160.000   328480.00       157.750    323860.75        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    34192.000       11.530   394233.76        12.600    430819.20        0.000        0.00
 41104  ASPHALTIC SURFACE, SAFETY ISLA TON        5.000       29.150      145.75        80.000       400.00        0.000        0.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      125.000       29.150     3643.75        50.000      6250.00        0.000        0.00
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      16.000       45.000      720.00        45.000       720.00        0.000        0.00
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      12.000      400.000     4800.00       400.000      4800.00        0.000        0.00
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      54.000       24.000     1296.00        21.500      1161.00        0.000        0.00
 52113  CORRUGATED STEEL CULVERT PIPE, L.F.      78.000       43.500     3393.00        54.000      4212.00        0.000        0.00
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      10.000      127.000     1270.00       122.000      1220.00        0.000        0.00
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      300.000      600.00       275.000       550.00        0.000        0.00
 52155  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      595.000     1190.00       578.000      1156.00        0.000        0.00
 52205  RCCP, CL III, 24-INCH          L.F.      66.000       49.250     3250.50        60.000      3960.00        0.000        0.00
 52209  RCCP, CL III, 36-INCH          L.F.       6.000       82.250      493.50       121.000       726.00        0.000        0.00
 52210  RCCP, CL III, 42-INCH          L.F.     100.000       79.250     7925.00        90.000      9000.00        0.000        0.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      18.000      463.000     8334.00       425.000      7650.00        0.000        0.00
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH      19.000      505.000     9595.00       480.000      9120.00        0.000        0.00
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       2.000      750.000     1500.00       740.000      1480.00        0.000        0.00
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       4.000      890.000     3560.00       890.000      3560.00        0.000        0.00
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       2.000     1010.000     2020.00      1030.000      2060.00        0.000        0.00
 52344  RCCP HORZ ELLIP, CL HE-III, 43 L.F.     100.000      157.500    15750.00       164.000     16400.00        0.000        0.00
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.      30.000       37.750     1132.50        57.000      1710.00        0.000        0.00
 52409  SALVAGED CULVERT PIPE, 30-INCH L.F.      36.000       41.750     1503.00        63.000      2268.00        0.000        0.00
 52413  SALVAGED CULVERT PIPE, 48-INCH L.F.       6.000       33.250      199.50        90.000       540.00        0.000        0.00
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      140.000      140.00       230.000       230.00        0.000        0.00
 52511  CORRUGATED ALUMINUM CLVRT PIPE L.F.      18.000       48.000      864.00        87.000      1566.00        0.000        0.00
 52558  METAL ENDWALLS, ALUM CLVT PIPE EACH       2.000      595.000     1190.00       720.000      1440.00        0.000        0.00
 60104  CONCRETE CURB, TYPE J          L.F.      84.000       20.000     1680.00        20.000      1680.00        0.000        0.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     640.000       14.000     8960.00        14.000      8960.00        0.000        0.00
 60601  RIPRAP                         C.Y.     202.000       34.000     6868.00        34.000      6868.00        0.000        0.00
 60602  HEAVY RIPRAP                   C.Y.      62.000       36.000     2232.00        36.000      2232.00        0.000        0.00
 61165  INLET COVERS, TYPE F           EACH       1.000      200.000      200.00       325.000       325.00        0.000        0.00
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH       2.000      325.000      650.00       325.000       650.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       29.000     7656.00        29.000      7656.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1713.000        9.500    16273.50         9.500     16273.50        0.000        0.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      650.000      650.00       650.000       650.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      23.000     1650.000    37950.00      1650.000     37950.00        0.000        0.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00        50.000        50.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    19500.000    19500.00     16000.000     16000.00        0.000        0.00
 62203  ASPHALTIC FLUMES               S.Y.      32.000       25.000      800.00        50.000      1600.00        0.000        0.00
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       12.000      325.000     3900.00       500.000      6000.00        0.000        0.00
 62401  WATER                          MGAL     100.000        5.000      500.00        16.000      1600.00        0.000        0.00
 62501  TOPSOIL                        S.Y.    1125.000        1.000     1125.00         1.500      1687.50        0.000        0.00
 62505  SALVAGED TOPSOIL               S.Y.   20471.000        0.550    11259.05         0.600     12282.60        0.000        0.00
 62702  MULCHING                       S.Y.   21596.000        0.100     2159.60         0.100      2159.60        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.    5578.000        0.900     5020.20         0.900      5020.20        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.    5578.000        0.900     5020.20         0.900      5020.20        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.    5578.000        0.010       55.78         0.010        55.78        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      250.000      250.00       250.000       250.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      300.000      600.00       300.000       600.00        0.000        0.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     768.000        1.000      768.00         1.000       768.00        0.000        0.00
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     768.000        1.000      768.00         1.000       768.00        0.000        0.00
 62902  FERTILIZER, TYPE A             CWT.      15.000       24.000      360.00        24.000       360.00        0.000        0.00
 63003  SEEDING, TEMPORARY             LB.      553.000        2.500     1382.50         2.500      1382.50        0.000        0.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 63009  SEEDING, MIXTURE NO. 20        LB.      170.000        3.950      671.50         3.950       671.50        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        LB.      325.000        4.150     1348.75         4.150      1348.75        0.000        0.00
 63101  SODDING                        S.Y.      98.000        4.000      392.00         4.000       392.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3000.000      3000.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     5363.750     5363.75      3700.000      3700.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3768.000        0.300     1130.40         0.300      1130.40        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     181.000        1.500      271.50         2.000       362.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     230.000        0.250       57.50         0.250        57.50        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    3891.000        0.350     1361.85         0.650      2529.15        0.000        0.00
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     100.000        3.000      300.00         3.000       300.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  119448.000        0.210    25084.08         0.210     25084.08        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     680.000        0.600      408.00         0.600       408.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   39990.000        0.890    35591.10         0.890     35591.10        0.000        0.00
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      34.000        8.000      272.00         8.000       272.00        0.000        0.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      20.000        4.500       90.00         4.500        90.00        0.000        0.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       80.000      240.00        80.000       240.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   78390.000        0.140    10974.60         0.200     15678.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.     127.000        5.000      635.00         3.000       381.00        0.000        0.00
 90004  MISC                           LS         1.000     2000.000     2000.00      2944.000      2944.00        0.000        0.00
        90004A GRADING, SHAPING AND FI
        PRIVATE ENTRANCE, STA. 299+20
 90005  MISC                           EACH      50.000      100.000     5000.00       350.000     17500.00        0.000        0.00
        90005A GRADING, SHAPING AND FI
        CULVERT PIPE ENDS
 90005  MISC                           EACH       4.000      300.000     1200.00       300.000      1200.00        0.000        0.00
        90005B BEAMGUARD BRACKETS FOR
        BOX CULVERT
 90005  MISC                           EACH       1.000      100.000      100.00       100.000       100.00        0.000        0.00
        90005C REMOVE CASTINGS, INLETS
 90030  MISC                           L.F.     440.000        4.000     1760.00         4.000      1760.00        0.000        0.00
        90030A SALVAGED FENCE
 90030  MISC                           L.F.     108.000       18.500     1998.00        18.500      1998.00        0.000        0.00
        90030B STEEL RAILING, TYPE W,
        B-60-33
 90030  MISC                           L.F.      50.000       18.500      925.00        18.500       925.00        0.000        0.00
        90030C STEEL RAILING, TYPE W,
        B-60-932
 90033  MISC                           S.Y.     410.000        3.000     1230.00         3.800      1558.00        0.000        0.00
        90033A GEOGRID REINFORCEMENT



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   75
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109017

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90033  MISC                           S.Y.   46510.000        0.270    12557.70         0.340     15813.40        0.000        0.00
        90033B SALVAGED ASPHALTIC PAVE
        BASE COURSE, SHOULDERS
 90035  MISC                           TON    32550.000       22.390   728794.50        21.140    688107.00        0.000        0.00
        90035A ASPHALTIC PAVEMENT OVER
        BASE, WARRANTED
 90037  MISC                           STA.      19.000      125.000     2375.00       150.000      2850.00        0.000        0.00
        90037A REMOVING SHOULDERS
 90310  REMOVING MARKER POSTS          EACH      92.000        8.000      736.00         8.000       736.00        0.000        0.00
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      26.000      150.000     3900.00       500.000     13000.00        0.000        0.00
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.  113920.000        0.340    38732.80         0.540     61516.80        0.000        0.00
 90365  QMP, BASE COURSES              TON    30035.000        0.200     6007.00         0.180      5406.30        0.000        0.00
 90394  PROFILOGRAPH                   LS         1.000     3000.000     3000.00      4000.000      4000.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      92.000       22.000     2024.00        22.000      2024.00        0.000        0.00
 90651  POLYETHYLENE SHEETING, DELIVER S.Y.     302.000        2.000      604.00         2.000       604.00        0.000        0.00
 90652  POLYETHYLENE SHEETING, INSTALL S.Y.     302.000        2.000      604.00         2.000       604.00        0.000        0.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     200.000        4.000      800.00         4.000       800.00        0.000        0.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     800.000        2.000     1600.00         2.000      1600.00        0.000        0.00

                                     PROPOSAL TOTAL.......            2208377.22                 2273854.96                     0.00



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   76
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109018

              STATE PROJECT(S):  8896-05-71                            LOCATION  60/TAYLOR       COUNTY
                                                                                 HANNIBAL - PERKINSTOWN ROAD
                                                                                 CTH M
                                                                                 TAYLOR COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  ZENITH TECH., INC.
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20411  REMOVING GUARDRAIL             L.F.     180.000        1.500      270.00         1.500       270.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     260.000       12.500     3250.00        10.000      2600.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000      250.000      250.00       500.000       500.00        0.000        0.00
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      19.000       40.000      760.00        30.000       570.00        0.000        0.00
 30409  SHAPING SHOULDERS              STA.       3.000      475.000     1425.00       300.000       900.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        2.000      170.000      340.00       170.000       340.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON       31.000       85.000     2635.00        85.000      2635.00        0.000        0.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     335.000        1.500      502.50         3.000      1005.00        0.000        0.00
 50903  PREPARATION, DECKS, TYPE 1     S.Y.      80.000       40.000     3200.00       100.000      8000.00        0.000        0.00
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      20.000       50.000     1000.00        75.000      1500.00        0.000        0.00
 50905  CLEANING, DECKS                S.Y.     310.000       13.000     4030.00        25.000      7750.00        0.000        0.00
 50920  FULL DEPTH DECK REPAIR         S.Y.      15.000      175.000     2625.00       200.000      3000.00        0.000        0.00
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      22.000      450.000     9900.00       500.000     11000.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     400.000        6.500     2600.00        10.000      4000.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     800.000        3.000     2400.00         2.000      1600.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00        0.000        0.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000      225.000      900.00       100.000       400.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1950.000     7800.00      1950.000      7800.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    15800.000    15800.00     12400.000     12400.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH      10.000       10.000      100.00        10.000       100.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH      10.000       10.000      100.00        10.000       100.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.     400.000        1.150      460.00         1.150       460.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.     400.000        1.150      460.00         1.150       460.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.     800.000        0.010        8.00         0.010         8.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       200.000       200.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       250.000       250.00        0.000        0.00
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     305.000        1.000      305.00         1.000       305.00        0.000        0.00
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     305.000        1.250      381.25         1.250       381.25        0.000        0.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       35.000      140.00        35.000       140.00        0.000        0.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       15.000      180.00        15.000       180.00        0.000        0.00
 64201  FIELD OFFICE, TYPE A           LS         1.000     2225.000     2225.00       500.000       500.00        0.000        0.00



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   77
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109018

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64301  TRAFFIC CONTROL                LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     110.000        0.500       55.00         0.500        55.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     440.000        0.250      110.00         0.250       110.00        0.000        0.00
 64322  TRAFFIC CONTROL, WARNING LIGHT DAYS     220.000        1.000      220.00         1.000       220.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     990.000        1.000      990.00         1.000       990.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     790.000        3.950     3120.50         3.950      3120.50        0.000        0.00
 64912  TEMP PVMT MRKG STOP LNE 18IN R L.F.      24.000        5.500      132.00         5.500       132.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        5.000      220.00        28.420      1250.48        0.000        0.00
 90004  MISC                           LS         1.000     8900.000     8900.00      4500.000      4500.00        0.000        0.00
        90004A REPAINTING, RAILING, ST
        B-60-08
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      375.000     1500.00       375.000      1500.00        0.000        0.00
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      700.000      700.00      3000.000      3000.00        0.000        0.00
        B-60-8
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      500.000      500.00      1500.000      1500.00        0.000        0.00

                                     PROPOSAL TOTAL.......              85404.25                   90192.23                     0.00



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   78
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109019

              STATE PROJECT(S):  9016-04-70                            LOCATION  35/LINCOLN      COUNTY
                                                                                 MINK ROAD - CTH Z
                                                                                 STH 64
                                                                                 LINCOLN COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     440.000        5.000     2200.00         0.000         0.00        0.000        0.00
 21131  PREP OF FOUNDATION FOR ASPHALT STA.     390.000        3.000     1170.00         0.000         0.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     7350.000        5.150    37852.50         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1710.000        1.900     3249.00         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      826.000      162.000   133812.00         0.000         0.00        0.000        0.00
 52205  RCCP, CL III, 24-INCH          L.F.     252.000       45.000    11340.00         0.000         0.00        0.000        0.00
 52207  RCCP, CL III, 30-INCH          L.F.      12.000       56.000      672.00         0.000         0.00        0.000        0.00
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      18.000      450.000     8100.00         0.000         0.00        0.000        0.00
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      550.000     1100.00         0.000         0.00        0.000        0.00
 52340  RCCP HORZ ELLIP, CL HE-III, 29 L.F.      60.000      115.000     6900.00         0.000         0.00        0.000        0.00
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       2.000      925.000     1850.00         0.000         0.00        0.000        0.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      300.000      300.00         0.000         0.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000     5200.000     5200.00         0.000         0.00        0.000        0.00
 62501  TOPSOIL                        S.Y.    3900.000        1.250     4875.00         0.000         0.00        0.000        0.00
 62702  MULCHING                       S.Y.    3900.000        0.140      546.00         0.000         0.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.     550.000        1.000      550.00         0.000         0.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.     550.000        1.000      550.00         0.000         0.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.     140.000        0.010        1.40         0.000         0.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      250.000      500.00         0.000         0.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     350.000        1.500      525.00         0.000         0.00        0.000        0.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     350.000        1.500      525.00         0.000         0.00        0.000        0.00
 62905  FERTILIZER, TYPE B             CWT.      18.500       25.000      462.50         0.000         0.00        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        LB.      470.000        4.100     1927.00         0.000         0.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00         0.000         0.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000      250.000      250.00         0.000         0.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS     650.000        0.300      195.00         0.000         0.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1400.000        0.700      980.00         0.000         0.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   39000.000        0.290    11310.00         0.000         0.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   16000.000        0.690    11040.00         0.000         0.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   13000.000        0.280     3640.00         0.000         0.00        0.000        0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109019

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90030  MISC                           L.F.      80.000       30.000     2400.00         0.000         0.00        0.000        0.00
        90030A, RELAID R.C.C.P., 24-IN
 90030  MISC                           L.F.      16.000       32.000      512.00         0.000         0.00        0.000        0.00
        90030B, RELAID R.C.C.P., 30-IN
 90035  MISC                           TON    13700.000       15.450   211665.00         0.000         0.00        0.000        0.00
        90035A, ASPHALTIC CONCRETE PAV
        SUPERPAVE
 90035  MISC                           TON      400.000        5.400     2160.00         0.000         0.00        0.000        0.00
        90035B, DISINTEGRATED RED GRAN
        COURSE
 90035  MISC                           TON    13700.000        0.500     6850.00         0.000         0.00        0.000        0.00
        90035C, QMP, SUPERPAVE MIXTURE
 90037  MISC                           STA.      12.000      225.000     2700.00         0.000         0.00        0.000        0.00
        90037A, CLEANING DITCHES
 90331  GRADING AND SHAPING INTERSECTI LS         1.000     4000.000     4000.00         0.000         0.00        0.000        0.00
        STA. 321+18 LT.& RT.
 90332  GRADING AND SHAPING INTERSECTI LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00
        STA. 375+09 LT.& RT.
 90333  GRADING AND SHAPING INTERSECTI LS         1.000     2350.000     2350.00         0.000         0.00        0.000        0.00
        STA. 427+47 LT.& RT.
 90334  GRADING AND SHAPING INTERSECTI LS         1.000     4650.000     4650.00         0.000         0.00        0.000        0.00
        STA. 480+64 LT.& RT.
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   65500.000        0.780    51090.00         0.000         0.00        0.000        0.00
 90394  PROFILOGRAPH                   LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......             548299.40                       0.00                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109020

              STATE PROJECT(S):  8550-03-70                            LOCATION  65/WASHBURN     COUNTY
                                                                                 STH 27/CTH M INTS
                                                                                 STH 27
                                                                                 WASHBURN COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  REUBEN JOHNSON & SON, INC.
  BIDDER NO  2:  JAMES PETERSON SONS, INC.
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.     244.000      156.000    38064.00       200.000     48800.00      200.000    48800.00
 20104  GRUBBING                       STA.     244.000      145.000    35380.00       200.000     48800.00      200.000    48800.00
 20330  REMOVING OLD CULVERTS          EACH      38.000      110.000     4180.00       255.000      9690.00      200.000     7600.00
 20412  REMOVING FENCE                 L.F.    4705.000        0.850     3999.25         0.500      2352.50        0.500     2352.50
 20501  COMMON EXCAVATION              C.Y.  242201.000        2.250   544952.25         2.460    595814.46        3.000   726603.00
 20505  MARSH EXCAVATION               C.Y.   55959.000        2.250   125907.75         2.350    131503.65        3.000   167877.00
 20811  SELECTED BORROW EXCAVATION     C.Y.   95632.000        2.700   258206.40         3.000    286896.00        3.000   286896.00
 20901  GRANULAR BACKFILL              C.Y.     815.000        3.100     2526.50         7.000      5705.00        7.890     6430.35
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00       500.000       500.00     2000.000     2000.00
 21401  OBLITERATING OLD ROAD          STA.       6.000      650.000     3900.00       290.000      1740.00      300.000     1800.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    84713.000        4.750   402386.75         4.850    410858.05        4.620   391374.06
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    3200.000        1.000     3200.00         1.000      3200.00        1.000     3200.00
 40301  QMP, ASPHALTIC MIXTURE         TON    27758.000        0.400    11103.20         0.400     11103.20        0.400    11103.20
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1668.000      155.000   258540.00       155.000    258540.00      155.000   258540.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    27758.000       13.060   362519.48        13.060    362519.48       13.060   362519.48
 41101  ASPHALTIC SURFACE              TON     1000.000       23.160    23160.00        23.160     23160.00       23.160    23160.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     638.000       20.000    12760.00        18.000     11484.00       22.000    14036.00
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     412.000       24.000     9888.00        22.000      9064.00       26.000    10712.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      40.000      120.000     4800.00       100.000      4000.00      101.000     4040.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      16.000      170.000     2720.00       150.000      2400.00      136.000     2176.00
 52136  CORRUGATED STEEL PIPE ARCH, 21 L.F.     392.000       20.000     7840.00        19.000      7448.00       22.000     8624.00
 52162  STL APRON ENDWL FOR PIPE ARCH, EACH      26.000      150.000     3900.00       100.000      2600.00       97.000     2522.00
 52205  RCCP, CL III, 24-INCH          L.F.     874.000       38.000    33212.00        35.000     30590.00       38.000    33212.00
 52207  RCCP, CL III, 30-INCH          L.F.     378.000       45.000    17010.00        45.000     17010.00       49.000    18522.00
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      22.000      425.000     9350.00       480.000     10560.00      352.000     7744.00
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH      12.000      450.000     5400.00       520.000      6240.00      388.000     4656.00
 52338  RCCP HORZ ELLIP, CL HE-III, 24 L.F.     100.000       71.000     7100.00        61.000      6100.00       64.000     6400.00
 52343  RCCP HORZ ELLIP, CL HE-III, 38 L.F.     100.000      115.000    11500.00       120.000     12000.00      109.000    10900.00
 52363  RCCP HORZ ELLIP, ENDWALLS, 24X EACH       4.000      700.000     2800.00       815.000      3260.00      576.000     2304.00
 52368  RCCP HORZ ELLIP, ENDWALLS, 38X EACH       4.000     1350.000     5400.00      1670.000      6680.00     1255.000     5020.00
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 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     980.000       10.750    10535.00        10.750     10535.00       10.750    10535.00
 60601  RIPRAP                         C.Y.     179.000       30.000     5370.00        35.000      6265.00       44.000     7876.00
 61236  PIPE UNDERDRAIN, WRAPPED, 6-IN L.F.    1732.000        3.500     6062.00         8.000     13856.00        6.000    10392.00
 61253  REINF CONC ENDWALLS FOR UNDERD EACH      58.000      125.000     7250.00       120.000      6960.00      100.000     5800.00
 61421  MARKER POSTS                   EACH      44.000       40.000     1760.00        40.000      1760.00       40.000     1760.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       500.000       500.00        1.000        1.00
 61910  MOBILIZATION                   LS         1.000     5058.460     5058.46     15000.000     15000.00    40750.000    40750.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH      44.000       72.000     3168.00        72.000      3168.00       72.000     3168.00
 62203  ASPHALTIC FLUMES               S.Y.      31.000       30.000      930.00        60.000      1860.00       30.000      930.00
 62401  WATER                          MGAL     200.000       14.000     2800.00        14.000      2800.00       20.000     4000.00
 62505  SALVAGED TOPSOIL               S.Y.  201578.000        0.550   110867.90         0.470     94741.66        0.600   120946.80
 62702  MULCHING                       S.Y.  201578.000        0.090    18142.02         0.090     18142.02        0.085    17134.13
 62811  EROSION BALES, DELIVERED       EACH     100.000        4.000      400.00         4.000       400.00        4.000      400.00
 62812  EROSION BALES, INSTALLED       EACH     100.000        4.000      400.00         4.000       400.00        4.000      400.00
 62815  SILT FENCE, DELIVERED          L.F.   26081.000        0.800    20864.80         0.800     20864.80        0.930    24255.33
 62816  SILT FENCE, INSTALLED          L.F.   26081.000        0.800    20864.80         0.800     20864.80        0.730    19039.13
 62817  SILT FENCE MAINTENANCE         L.F.   26081.000        0.010      260.81         0.010       260.81        0.010      260.81
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      300.000      600.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   71597.000        0.400    28638.80         0.400     28638.80        0.400    28638.80
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   71597.000        0.450    32218.65         0.450     32218.65        0.450    32218.65
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    4023.000        0.850     3419.55         0.850      3419.55        0.850     3419.55
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    4023.000        0.450     1810.35         0.450      1810.35        0.450     1810.35
 62902  FERTILIZER, TYPE A             CWT.     181.000       24.000     4344.00        24.000      4344.00       24.000     4344.00
 62911  AGRICULTURAL LIMESTONE TREATME TON        8.000       50.000      400.00        50.000       400.00       50.000      400.00
 63003  SEEDING, TEMPORARY             LB.     1815.000        1.400     2541.00         1.400      2541.00        1.400     2541.00
 63009  SEEDING, MIXTURE NO. 20        LB.     5443.000        3.670    19975.81         3.670     19975.81        3.670    19975.81
 63015  SEEDING, BORROW PIT MIXTURE    LB.     2300.000        3.750     8625.00         3.750      8625.00        3.750     8625.00
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      1500.000      1500.00     3000.000     3000.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     3750.000     3750.00      5000.000      5000.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000     4500.000     4500.00      9500.000      9500.00     2100.000     2100.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    4720.000        0.500     2360.00         0.500      2360.00        0.400     1888.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1935.000        0.500      967.50         0.500       967.50        1.000     1935.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3870.000        0.200      774.00         0.200       774.00        0.150      580.50
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4807.000        0.600     2884.20         0.600      2884.20        0.500     2403.50
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     968.000        1.500     1452.00         2.500      2420.00        2.220     2148.96
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   62150.000        0.240    14916.00         0.240     14916.00        0.240    14916.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     188.000        0.700      131.60         0.700       131.60        0.700      131.60
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   62500.000        0.460    28750.00         0.460     28750.00        0.460    28750.00
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 64636  LOCATING NO-PASSING ZONES      MI.        5.700      110.000      627.00       110.000       627.00      110.000      627.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     168.000        7.500     1260.00         7.500      1260.00        7.500     1260.00
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      110.000      220.00       110.000       220.00      110.000      220.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   62536.000        0.120     7504.32         0.120      7504.32        0.120     7504.32
 65010  CONSTRUCTION STAKING, SUBGRADE STA.     321.000       32.000    10272.00        32.000     10272.00       32.000    10272.00
 65020  CONST STAKING, CRUSHED AGGR BA STA.     321.000       35.000    11235.00        35.000     11235.00       35.000    11235.00
 65030  CONST STAKING, CURB, GUTTER, A L.F.     980.000        1.500     1470.00         1.500      1470.00        1.500     1470.00
 66501  SAWING EXISTING PAVEMENT       L.F.     168.000        3.000      504.00         3.000       504.00        4.000      672.00
 90033  MISC                           S.Y.    6541.000        0.550     3597.55         1.070      6998.87        1.000     6541.00
        90033A SALVAGED TOPSOIL, SPECI
 90034  MISC                           C.Y.   91831.000        2.700   247943.70         4.340    398546.54        3.000   275493.00
        90034A SELECT BORROW, GRADE 1
 90034  MISC                           C.Y.      57.000        1.000       57.00        20.000      1140.00       40.000     2280.00
        90034B GRAVEL STABILIZED PAD
 90037  MISC                           STA.     188.000       32.000     6016.00        32.000      6016.00       32.000     6016.00
        90037A CONSTRUCTION STAKING, S
 90365  QMP, BASE COURSES              TON    84713.000        0.200    16942.60         0.250     21178.25        0.220    18636.86
 90394  PROFILOGRAPH                   LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00
 90785  CONSTRUCTION STAKING, PIPE CUL EACH      24.000      150.000     3600.00       150.000      3600.00      150.000     3600.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     230.000        2.000      460.00         2.000       460.00        2.000      460.00

                                     PROPOSAL TOTAL.......            2908908.00                 3195004.87               3263485.69
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              STATE PROJECT(S):  3110-02-70                            LOCATION  67/WAUKESHA     COUNTY
                                                                                 WAUKESHA ROAD
                                                                                 SHERMAN STREET TO CTH ZZ
                                                                                 WAUKESHA COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING
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 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       6.000      300.000     1800.00         0.000         0.00        0.000        0.00
 20102  CLEARING                       I.D.      97.000       10.000      970.00         0.000         0.00        0.000        0.00
 20104  GRUBBING                       STA.       6.000      300.000     1800.00         0.000         0.00        0.000        0.00
 20105  GRUBBING                       I.D.     151.000        7.000     1057.00         0.000         0.00        0.000        0.00
 20330  REMOVING OLD CULVERTS          EACH       2.000      185.100      370.20         0.000         0.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.     120.000        9.050     1086.00         0.000         0.00        0.000        0.00
 20412  REMOVING FENCE                 L.F.      90.000        3.000      270.00         0.000         0.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1800.000        7.100    12780.00         0.000         0.00        0.000        0.00
 20421  REMOVING ASPHALTIC SURFACE, MI TON     2890.000        7.600    21964.00         0.000         0.00        0.000        0.00
 20494  ABANDONING CULVERT PIPES       EACH       1.000      395.000      395.00         0.000         0.00        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.     946.000        9.850     9318.10         0.000         0.00        0.000        0.00
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00
        R-67-43
 20801  BORROW EXCAVATION              C.Y.     300.000       10.850     3255.00         0.000         0.00        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     4310.000     4310.00         0.000         0.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     2645.000     2645.00         0.000         0.00        0.000        0.00
 21401  OBLITERATING OLD ROAD          STA.       6.000      355.800     2134.80         0.000         0.00        0.000        0.00
 30409  SHAPING SHOULDERS              STA.     622.600       16.350    10179.51         0.000         0.00        0.000        0.00
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     7360.000       11.550    85008.00         0.000         0.00        0.000        0.00
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.     250.000       50.000    12500.00         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    6000.000        1.050     6300.00         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1410.000      170.000   239700.00         0.000         0.00        0.000        0.00
 41020  SALVAGED ASPHALTIC PAVEMENT, M TON     7730.000        7.600    58748.00         0.000         0.00        0.000        0.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      150.000       92.900    13935.00         0.000         0.00        0.000        0.00
 41654  DOWEL BARS                     EACH     500.000        7.500     3750.00         0.000         0.00        0.000        0.00
 50405  CONCRETE MASONRY, RETAINING WA C.Y.      36.000      350.000    12600.00         0.000         0.00        0.000        0.00
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     3200.000     3200.00         0.000         0.00        0.000        0.00
        R-67-43
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      86.000       20.350     1750.10         0.000         0.00        0.000        0.00
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.      92.000       31.650     2911.80         0.000         0.00        0.000        0.00
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      190.800      381.60         0.000         0.00        0.000        0.00
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      341.400      341.40         0.000         0.00        0.000        0.00
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 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      409.600      409.60         0.000         0.00        0.000        0.00
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       1.000      531.600      531.60         0.000         0.00        0.000        0.00
 52472  SALV APRON ENDWALLS FOR CLVT P EACH       2.000      133.300      266.60         0.000         0.00        0.000        0.00
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       2.000      133.300      266.60         0.000         0.00        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1110.000        8.500     9435.00         0.000         0.00        0.000        0.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     850.000       16.200    13770.00         0.000         0.00        0.000        0.00
 60601  RIPRAP                         C.Y.       3.000      100.000      300.00         0.000         0.00        0.000        0.00
 60831  REINF CONC PIPE, CLASS III, SS L.F.      54.000       78.350     4230.90         0.000         0.00        0.000        0.00
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.     415.000       46.650    19359.75         0.000         0.00        0.000        0.00
 61123  INLETS, TYPE 8                 EACH       1.000     1349.700     1349.70         0.000         0.00        0.000        0.00
 61170  INLET COVERS, TYPE MS          EACH       1.000      390.000      390.00         0.000         0.00        0.000        0.00
 61177  INLET COVERS, TYPE R           EACH       3.000      545.000     1635.00         0.000         0.00        0.000        0.00
 61183  ADJUSTING INLET COVERS         EACH       6.000      351.700     2110.20         0.000         0.00        0.000        0.00
 61185  INLETS, TYPE 32                EACH       1.000      915.150      915.15         0.000         0.00        0.000        0.00
 61192  INLETS, TYPE 37                EACH       2.000      915.150     1830.30         0.000         0.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     200.000       12.000     2400.00         0.000         0.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     2400.000     4800.00         0.000         0.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    84485.000    84485.00         0.000         0.00        0.000        0.00
 62203  ASPHALTIC FLUMES               S.Y.       8.000       89.450      715.60         0.000         0.00        0.000        0.00
 62501  TOPSOIL                        S.Y.    5000.000        1.300     6500.00         0.000         0.00        0.000        0.00
 62702  MULCHING                       S.Y.    5000.000        0.200     1000.00         0.000         0.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH      55.000        8.000      440.00         0.000         0.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH      55.000        8.000      440.00         0.000         0.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.    1300.000        1.000     1300.00         0.000         0.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.    1300.000        1.000     1300.00         0.000         0.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.    1300.000        0.200      260.00         0.000         0.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      225.000      225.00         0.000         0.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00         0.000         0.00        0.000        0.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1040.000        0.800      832.00         0.000         0.00        0.000        0.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1040.000        0.800      832.00         0.000         0.00        0.000        0.00
 62902  FERTILIZER, TYPE A             CWT.       3.300       30.000       99.00         0.000         0.00        0.000        0.00
 63009  SEEDING, MIXTURE NO. 20        LB.      135.000        6.100      823.50         0.000         0.00        0.000        0.00
 63404  WOOD POSTS, 4X4-INCH X 16-FT.  EACH       7.000       56.000      392.00         0.000         0.00        0.000        0.00
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      46.000       58.000     2668.00         0.000         0.00        0.000        0.00
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      24.000       60.000     1440.00         0.000         0.00        0.000        0.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     628.710       11.500     7230.17         0.000         0.00        0.000        0.00
 63822  MOVING SIGNS, TYPE II          EACH       9.000       50.000      450.00         0.000         0.00        0.000        0.00
 63827  REMOVING SIGNS, TYPE II        EACH      81.000       15.000     1215.00         0.000         0.00        0.000        0.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      78.000       10.000      780.00         0.000         0.00        0.000        0.00



Date 11/09/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   85
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/09/99

 PROPOSAL: 19991109021

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64201  FIELD OFFICE, TYPE A           LS         1.000     4000.000     4000.00         0.000         0.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000    11100.000    11100.00         0.000         0.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   40000.000        0.120     4800.00         0.000         0.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2000.000        0.200      400.00         0.000         0.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    4000.000        0.100      400.00         0.000         0.00        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5000.000        0.100      500.00         0.000         0.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4000.000        0.200      800.00         0.000         0.00        0.000        0.00
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.       9.000        3.500       31.50         0.000         0.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   62910.000        0.250    15727.50         0.000         0.00        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1300.000        0.700      910.00         0.000         0.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   52400.000        0.350    18340.00         0.000         0.00        0.000        0.00
 64636  LOCATING NO-PASSING ZONES      MI.        5.500       75.000      412.50         0.000         0.00        0.000        0.00
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      580.000     1160.00         0.000         0.00        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      15.000        7.000      105.00         0.000         0.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   52000.000        0.120     6240.00         0.000         0.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.    2230.000        0.850     1895.50         0.000         0.00        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     720.000        1.700     1224.00         0.000         0.00        0.000        0.00
 90004  MISC                           LS         1.000     4500.000     4500.00         0.000         0.00        0.000        0.00
        90004A STAINING CONCRETE, STRU
        R-67-43
 90005  MISC                           EACH       1.000      120.000      120.00         0.000         0.00        0.000        0.00
        90005A INLET PROTECTION, TYPE
 90005  MISC                           EACH       4.000       60.000      240.00         0.000         0.00        0.000        0.00
        90005B INLET PROTECTION, TYPE
 90030  MISC                           L.F.     120.000        8.000      960.00         0.000         0.00        0.000        0.00
        90030A SPLIT RAIL WOOD FENCE,
 90030  MISC                           L.F.      75.000        5.000      375.00         0.000         0.00        0.000        0.00
        90030B REMOVE AND RESET FENCE
 90030  MISC                           L.F.     360.000       30.000    10800.00         0.000         0.00        0.000        0.00
        90030C EARTH DRILLING, 24-INCH
 90030  MISC                           L.F.     525.000       24.000    12600.00         0.000         0.00        0.000        0.00
        90030D STEEL PILING, DELIVERED
        HP 14-INCH 73 POUND
 90031  MISC                           S.F.    1300.000       21.000    27300.00         0.000         0.00        0.000        0.00
        90031A PRECAST PANELS
 90035  MISC                           TON    23500.000       22.930   538855.00         0.000         0.00        0.000        0.00
        90035A ASPHALTIC CONCRETE PAVE
        SUPERPAVE
 90035  MISC                           TON    23500.000        1.800    42300.00         0.000         0.00        0.000        0.00
        90035B QMP, SUPERPAVE MIXTURE
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 90035  MISC                           TON      560.000      132.400    74144.00         0.000         0.00        0.000        0.00
        90035C BASE PATCHING, ASPHALTI
 90338  GRADING, SHAPING & FINISHING   LS         1.000     4505.000     4505.00         0.000         0.00        0.000        0.00
        MAILMAN ROAD
 90339  GRADING, SHAPING & FINISHING   LS         1.000     4695.000     4695.00         0.000         0.00        0.000        0.00
        WILTON ROAD
 90340  GRADING, SHAPING & FINISHING   LS         1.000     1425.000     1425.00         0.000         0.00        0.000        0.00
        MORRISSEY DRIVE
 90341  GRADING, SHAPING & FINISHING   LS         1.000     1870.000     1870.00         0.000         0.00        0.000        0.00
        OAKRIDGE DRIVE
 90398  JOINT AND CRACK REPAIR         L.F.    1000.000        7.450     7450.00         0.000         0.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       80.000      160.00         0.000         0.00        0.000        0.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     200.000        4.000      800.00         0.000         0.00        0.000        0.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     800.000        2.000     1600.00         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......            1505883.18                       0.00                     0.00


